
Labor: 273,224$                                             Total

General Conditions: 96,726$                                               Salaried Labor Regular Time

Equipment Lease Cost: 44,832$                                               Hours

Survey Subcontract: 32,000$                                               Project Manager 2,080.00

Building Permit ALLOWANCE: 10,000$                                               Construction Manager 384.00

Per Diem: 29,900$                                               Project Engineer 2,080.00

Builders Risk: -$                                                      Safety Manager 384.00

Owner & Contractor's Protective Liability Insurance: -$                                                      

Maintenance Bond: -$                                                      

1.3% Florida Hurricane Premium: -$                                                      

Sales Tax On Material: 6,771$                                                  

Construction Cost: 4,322,137$                                          

Bond: 23,294$                                               

7% CMAR Fee (excl. Bonds & Ins.): 337,091$                                             

TOTAL CMAR COSTS: 5,175,976$                                          



Project: Marks Street Utility Improvements Date:

 

Description: Invoice No.:

Fed State General Workers Pension Salaried Salaried Phone 401K Holiday Safety Safety Total Total Health Total Total EXTENDED
Salaried Labor Base Unempl FICA Unempl Liability Comp (ESOP) Vacation Bonus Allowance Match Pay Training Equipment Regular Time Over Time Insurance Regular Time Over Time COST

Rate 0.80% 7.65% 0.90% 2.50% 5.80% 12.00% 3.00% 7.00% 1.75% 3.50% 3.00% 1.92% 3.05% Costs Costs 6.25$                 Hours Hours

Project Manager 36.00$               0.29$                 2.75$                 0.32$                 0.90$                 2.09$                 4.32$                 1.08$                 2.52$                 0.63$                 1.26$                 1.08$                 0.69$                 1.10$                 55.03$               82.55$               13,000.00$       2,080.00 0.00 127,469.06$     
Construction Manager 55.00$               0.44$                 4.21$                 0.50$                 1.38$                 3.19$                 6.60$                 1.65$                 3.85$                 0.03$                 1.93$                 1.65$                 1.06$                 1.68$                 83.15$               124.72$            2,400.00$         384.00 0.00 34,328.37$       
Project Engineer 25.00$               0.20$                 1.91$                 0.23$                 0.63$                 1.45$                 3.00$                 0.75$                 1.75$                 0.01$                 0.88$                 0.75$                 0.48$                 0.76$                 37.79$               56.69$               13,000.00$       2,080.00 0.00 91,611.52$       
Safety Manager 30.00$               0.24$                 2.30$                 0.27$                 0.75$                 1.74$                 3.60$                 0.90$                 2.10$                 0.02$                 1.05$                 0.90$                 0.58$                 0.92$                 45.35$               68.03$               2,400.00$         384.00 0.00 19,815.48$       

-$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   
-$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   
-$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   -$                   

TOTAL 273,224.42$    

Salaried / Hourly Personnel
Monthly Per 

Diem

Working Days 

Per Month
Daily Per Diem Days on Site

Total Allocated 

Months

EXTENDED 

COST

Salaried 

Personnel

Working Days 

Per Month
Daily Rate Days on Site Monthly Cost

EXTENDED 

COST

Project Manager 1,150.00$         20 57.50$               20.00 13.00 14,950.00$       Project Manager 20 72.00$               20.00 1,440.00$         18,720.00$       
Construction Manager -$                   20 -$                   4.00 12.00 -$                   Construction Manager 4 82.00$               4.00 328.00$            3,936.00$         
Project Engineer 1,150.00$         20 57.50$               20.00 13.00 14,950.00$       Project Engineer 20 72.00$               20.00 1,440.00$         18,720.00$       
Safety Manager -$                   20 -$                   4.00 12.00 -$                   Safety Manager 4 72.00$               4.00 288.00$            3,456.00$         

-$                   20 -$                   -$                   20 -$                   -$                   
-$                   20 -$                   -$                   20 -$                   -$                   
-$                   20 -$                   -$                   20 -$                   -$                   

TOTAL 29,900.00$       TOTAL 3,496.00$         44,832.00$       

Summary:

Labor Costs: 273,224.42$     
Per Diem: 29,900.00$       
Vehicles: 44,832.00$       



1 TIME SETUP OFFICE/ADMINISTRATION EXPENSES
DESCRIPTION OF EXPENSE QUANTITY COST PER COST

PHONE/INTERNET HOOK-UP 1 1,300.00$          $1,300.00

IP PHONES 5 60.00$               $300.00

ELECTRICAL SERVICE 1 5,000.00$          $5,000.00

TRAILER DELIVERY & TIE DOWN 1 5,000.00$          $5,000.00

TRAILER PICK-UP 1 3,000.00$          $3,000.00

PARKING/LAY DOWN (#57 Stone) 200 30.00$               $6,000.00

EQUIPMENT RENTAL (Skid, Trencher) 3 600.00$             $1,800.00

RESTORATION (Seeding) 10 150.00$             $1,500.00

RESTORATION (Entrance Headwall/Curb) 1 3,000.00$          $3,000.00

PRINTER DELIVERY/SETUP 1 2,600.00$          $2,600.00

PROJECT SIGN 1 750.00$             $750.00

PAVED HC PARKING (>500 sf per permit) 1 $0.00

BUILDING PERMIT 1 $0.00

ELECTRICAL PERMIT 1 $0.00

PLUMBING PERMIT 1 $0.00

ENGINEERING PERMIT 1 $0.00

ICE MACHINE 1 2,500.00$          $2,500.00

WATER SERVICE 1 1,500.00$          $1,500.00

CONNEX 1 550.00$             $550.00

HAUL OFF 12 240.00$             $2,880.00

TOTALS $37,680.00

MONTHLY OFFICE/ADMINISTRATION EXPENSES
DESCRIPTION OF EXPENSE QUANTITY 

PER MONTH

COST PER 

OCCURANCE

MONTHLY 

COST

RENT 1 1,000.00$          $1,000.00

ELECTRICITY SERVICE 1 225.00$             $225.00

WATER SERVICE 1 125.00$             $125.00

TRASH SERVICE 1 400.00$             $400.00

SEWER SERVICE 1 350.00$             $350.00

INTERNET SERVICE 1 150.00$             $150.00

COPIER 1 200.00$             $200.00

FEDERAL EXPRESS PACKAGES 2 18.00$               $36.00

OFFICE SUPPLIES 1 150.00$             $150.00

TOILET 1 100.00$             $100.00

WATER 1 300.00$             $300.00

MEALS $0.00

SECURITY FENCE/GATE MAINTENANCE 1 50.00$               $50.00

MOWING AND LANDSCAPING 2 500.00$             $1,000.00

JANITORIAL $0.00

CONNEX 1 125.00$             $125.00

FURNITURE 1 331.00$             $331.00

OFFICE EXPENSE $4,542.00


