

TASK ORDER FOR JOINT PARTICIPATION STUDY

This Task Order is attached to the City/OUC Interlocal Agreement for Joint Participation Projects between the City of Orlando, Florida (CITY) and Orlando Utilities Commission (OUC) dated January 26, 2001, (hereinafter called AGREEMENT). This Task Order is subject to all terms and conditions set forth below and in the AGREEMENT.

- A. Name of Joint Participation Project: Sligh Boulevard\Columbia St Improvements – SIS FDOT grant– City Project No. 13-0346 – FDOT Project No. FM#433130-1-(38/58)-01. The City shall be the designated Lead Entity on this Project and OUC shall be the designated Participating Entity on this Project.
- B. Description of Project by Lead Entity: Design Phase Professional Services for the resurfacing, restriping and operational roadway improvements for Sligh Boulevard from Miller Street to Columbia Street and for Columbia Street from Division Street to Sligh Boulevard. The project includes drainage and sanitary sewer improvements, creation of a bi-directional dedicated bus lane and bus station on Sligh Boulevard, improved alignment of the Columbia Street at-grade rail crossing, installation of supplemental safety equipment to facilitate establishment of a railroad Quiet Zone, and reorganization of on-street parking on both roadways. The overall project length is 2,500 ft.
- C. Description of Additional Project Tasks requested by Participating Entity: Design Phase Professional Services for the relocation (size for size) of approximately 3,700 feet of existing 6-inch, 10-inch and 16-inch potable water mains and replacement of all existing water service connections from the new main to the existing appurtenances along the Sligh Blvd./Columbia St. project extents. It will also be necessary to reconnect and replace short sections of the potable water main branch lines that extend off the potable water main to the side streets along the route.
- D. Agreed Upon Scope of Services: Attached to this Task Order as Exhibit “1”
- E. Name of Consultant: Wantman Group, Inc. (Engineer of Record)
- F. Project Schedule: Post Design Activities to run through November, 2015.
- G. Estimated Professional Services Costs for Lead Entity’s Project(Lead Entity’s share): \$700,085.33
- H. Estimated Professional Services Cost of Additional Tasks(Participating Entity’s share): \$49,500
- I. Proportionate Share for Fees and Costs: Lead Entity 100 % of the cost of the Lead Entity’s Project: Participating Entity 100% of the cost of the Additional Tasks
- J. CITY Project Manager: John Rhoades, Project Manager I
- K. OUC Project Manager: Matthew Tibbetts
- L. Terms and Conditions Not Contained In AGREEMENT That Are Applicable to This Task Order: Notwithstanding Section 5.5 of the Addendum which provided for reimbursement based upon each party’s propor-

tionate share of all of the work, the Participating Entity will pay all invoices associated with the Additional Tasks within thirty (30) days from receipt from the Lead Entity.

M. Effective Date of Task Order: _____

OUC

CITY

By: _____

By: _____

Print Name: _____

Print Name: Richard M. Howard, P.E.

Print Title: _____

Print Title: Director of Public Works

EXHIBIT “1”

TO

CITY/OUC JOINT PROJECT TASK ORDER

FOR

Sligh Boulevard\Columbia St Improvements

SIS FDOT grant

City Project No. 13-0346

FDOT Project No. FM#433130-1-(38/58)-01