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Initial District Vision. 
The Consultant Team believes that the best method of delivering these documents is to first develop a 

draft “Complete Streets” Master Plan for the District. This guiding document will advance a more refined 

Vision of the District and provide the framework for subsequent implementation tasks. The draft 

document will be finalized after Tasks 2‐4 are completed.  

 

The Advisory Council of the Downtown South Neighborhood Improvement District [DSNID] is interested 

in developing conceptual plans for all of the key streets within the District. This will be done using the 

information, insights and experiences of the Core Team:  the District, City and County staff, the 

Consulting Team of GAI and S&ME plus Kittelson Associates, Toole Design Group and Le‐Huu Partners, 

the SoDo Main Street leadership and Orlando Health senior planners. The expected outcome is one 

consolidated “Complete Streets” Master Plan [the Master Plan] for the streets in the District that 

governs future street sections, streetscape materials standards, multi‐modal mobility needs, 

technological enhancements and the relative position of buildings adjacent to the street.   

 

The plan will also explore or incorporate several guiding topics: 

• “Complete Streets” – The plan will use the “complete streets” approach as the foundation for 

the work to facilitate all modes of transportation, parking, low impact design (urban stormwater 

gardens), tree canopy, infrastructure and provisions for outdoor retailing and other commercial 

activities (where appropriate).  Recommendations for additional easements and right‐of‐way 

acquisitions may be included where appropriate to achieve the vision.   

• Multi‐modal System Planning – Beyond each street being “complete”, the plan will identify a 

system for all modes to circulate appropriately through the District. This will include a hierarchy 

of streets for bikes/peds, cars, transit and regional shipping trucks.  The multi‐modal system will 

be designed to connect to and through the adjacent/surrounding urban circulation patterns.   

• Beauty and Visual Cohesion – the Master Plan will recommend streetscape materials 

(softscape, hardscape, site furnishings), lighting and opportunities for art and graphics which can 

unify and enhance the experience and comfort of being in the DSNID.   

• Utility Systems Overview. 

• Basic Infrastructure ‐ the Master Plan will review the ‘mainline’ routes for all major utility 

systems within the study area streets (including internet service lines, lighting and 

electrical).  This will be completed using existing available data (no survey at this time).  The 

Orlando Utilities Commission will be included in this assessment. The Consultant Team will 

work with the Core Team to identify reasonable assumptions regarding where modifications 

(if any) are deemed appropriate.   

• Technological Innovations – The District expects to serve as a “lab”, “testing ground” or 

”proving ground” used by the City, OUC and others for exploring new approaches to 

community design, infrastructure, vegetation and human interaction. Ideas, examples and 

prototypes of “smart”, “green”, technology‐driven innovations in infrastructure, physical 

design, safety and human interactions are expected. 
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• Consistency with City & County Vision & Planning Documents – The Consultant will review City 

of Orlando “Green Works Orlando” plan, the South Downtown Vision Plan, the Downtown South 

Safe Neighborhood Plan, Orange Michigan Special Plan, GMP, LDC and other planning 

documents that apply to this area.  The Consultant Team will also review Orange County’s 

emergent land development code for applicable issues.   

• Coordination with Agencies – The Consultant will meet with FDOT, the MPO and LYNX and 

other relevant agencies to understand strategic drivers, projects in process and program goals.   

• Coordination with Stakeholders – The Consultant will meet with SoDo Main Street, Orlando 

Health and key property owners to discuss the future of the primary corridors – particularly 

Orange, Division and Michigan.    

• Project Organization – The Master Plan has many constituents.  The Core Team will be senior 

representation of GAI, S&ME, the DSNID, SoDo Main Street, Orlando Health, the City and the 

County as appropriate to the discussion of the District Vision, street design and adjacent land 

use.  The Consultant Team will include GAI, S&ME and support advisors from Kittelson 

Associates, Toole Design Group and Le‐Huu Partners. A larger Steering Committee comprised of 

DSNID Advisory Council members and other key representatives including key property and 

business stakeholders will be engaged one on one or in small groups during the project.  The 

Client shall lead the creation of these groups, with input from the Consultant Team members.   

• Living Document – When the work is complete, the document will include a Vision for each 

street that is physically actionable and generally supported.  The “Complete Streets” Master 

Plan document is envisioned as the ‘roadmap’ for street design and mobility for the DSNID – 

from building face to building face.  The Goal of the Master Plan is to create a document that 

can become the reference guide for future investments and enhancements over many years.   

 

Task 1 – Kickoff, Refreshed District Vision and   
“Complete Streets” Master Plan [GAI lead w/S&ME].  
FEE: 

GAI  $74,895 (Including Kittelson Associates‐$10,000, and Toole Design Group‐$13,395) 

S&ME  $40,000.00 [including Le‐Huu for $10,000.00] 

                   

A kick‐off meeting will be held to discuss the scope, schedule, fees and roles of each Consultant. The 

Tasks are: 

 Task 1.1 ‐ Baseline Information.  

GAI will review the City’s Major Thoroughfare Plan, the County’s Transportation Plan, the MPO Plans 

and FDOT plans to collect baseline information regarding the existing circulation network and 

enhancement plans for all modes of travel in the Improvement District. This shall include the existing 

system sections, typical lane configurations, signalization, sidewalks, bicycle, pedestrian and transit 

facilities, visual character, stormwater systems, underground infrastructure as provided by the Client 

and parking for: 

• Orange, Michigan, Division, Kaley and Gore, 

• Interior and secondary streets, 
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• Future linkages for all modes. 

Additionally, the Consultant will review the City’s existing and proposed Green Works Orlando Plan to 

identify policies and programs for use in the Improvement District and enhancements for the proposed 

Plan that will improve District conditions. “Eco‐district,” “urban village,” “food hub,” night‐sky, “Ready 

for 100” and tree canopy coverage concepts will be explored for application within the Improvement 

District.  

Deliverable:  Planning Level Base Maps and Typical Existing Sections.  The Consultant will organize a 

‘Summary Complete Street Character Sheet’ for each street in the district that shows the typical section 

and street materials, infrastructure issues, and building characteristics (generally) for each street.   

 

Task 1.2 ‐ Comparable Research.  

S&ME will lead the Task to identify and document streets that provide lessons for the design of the 

streets within the district. The other Consultants will contribute to the effort. The Core Team 

understands the desire to develop DSNID as an innovative and sustainable district. S&ME will research 

and document innovative approaches to sustainable planning and design that have been successfully 

implemented in other parts of the country and worldwide prior to the Core Team Design Sessions.  

Particular focus will be paid toward Low Impact Storm Water Development and other green design 

practices. With regard to Transportation, the research will include innovative strategies for Transit 

Oriented Development (TOD), accommodation of ridesharing services (such as Uber and Lyft) and 

programs to improve safety and comfort for pedestrians and bicyclists through context sensitive 

complete streets. 

 

The Consultant will also examine relevant examples of flexible, “green”, complete and “high tech” 

streets with “smart light poles”, sensor technology, LID drainage, cameras and other innovations. The 

use of flush/curbless streets, often called “festival streets” will be explored as a way to overcome the 

anticipated shortage of open spaces.  Festival streets are beneficial for special events and can also 

enhance the utility and effective size of the area’s open spaces.  Festival streets are barrier‐free and 

provide a more inclusive pedestrian environment for people with mobility impairments, which is 

advantageous around a hospital.  

Deliverable:  A Working Paper presenting Comparable Projects will be prepared. 

 

Task 1.3 ‐ Core Team Design Sessions (2‐3 days).  

GAI will organize a 2 to 3 day workshop/charrette with the Core Team and other invited representatives 

to develop Design Objectives (goals) associated with each key street in the district.  The sessions are 

envisioned to include the baseline information for the overall district circulation network (all modes), 

the results of the Comparables Research and the existing typical sections for each street.  The Core 

Team will tour the area with stops on each major street to discuss objectives.  The Core Team will 

explore a range of desired goals and alternatives for each street.  This can include exercises to build 

alternative preferred sections.  Identified goals will form the baseline of conceptual design.   

Deliverables:   

It is anticipated that these sessions will happen in March/April 2017. The deliverables are: 

• Goals and Objectives for each street, workshop style drawings.   
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• A Sketch Plan integrating land use and transportation for DSNID.  

 

Task 1.4 – draft “Complete Streets” Master Plan. 

GAI will use the results of the Core Team Design Sessions, the Base Data and the research on 

Comparables Project to develop three tiers of conceptual design: 

• Transportation Frameworks ‐ diagramming a recommended hierarchy of streets and the overall 

flow for each mode of transportation. 

• Conceptual Typical Street Sections ‐ developing one or more conceptually recommended street 

sections for each street.  There may be 2‐3 alternatives for certain streets based upon different 

existing conditions or land use patterns.  (These conceptual sections shall be ‘sketch’ level – 

meant to establish direction and inform the subsequent more detailed study in the other Tasks 

associated with this Scope of Service). 

• Materials Standards ‐ this will include conceptual landscape, hardscape, lighting and site 

furnishings including ideas for art and green infrastructure.   

Deliverables:   

• A draft, “Complete Streets” Master Plan. 11x17 color document, available in PDF form that 

outlines transportation frameworks, conceptual street sections and materials standards for use 

and reference in subsequent phases of work.  Digital and color hard copies of the report [ten] 

will be provided.  The draft will become The Preliminary “Complete Streets” Master Plan after 

completion of the District Stakeholder Workshop described below. 

 

Task 1.5 ‐ District Stakeholder Workshop and final “Complete Streets” Master Plan. 

Approximately six (6) weeks after the conclusion of the Core Team Design Objectives Session [May 

2017], GAI will facilitate a workshop with the DSNID Advisory Council, the SoDo Main Street Board and 

other appropriate representatives. The purpose of this workshop is to review and refine the current and 

potential future street cross sections that accommodate all modes of travel, alignments, approaches to 

utilities and other features. The workshop will also provide an opportunity to review and comment on 

the preliminary “Complete Streets” Master Plan of GAI and the preliminary work of S&ME on guidelines, 

standards and code requirements of the GMP and LDC. 

Deliverable:  The final “Complete Streets” Master Plan including: 

• Goals and Objectives for each street, workshop style drawings.   

• A Summary of the Working Paper Reporting Base Data,  

• A Summary of the Working Paper presenting Comparable Projects. 

• A Workshop‐produced Sketch Plan integrating land use and transportation for the District. 

 

 

Task 2 – Orange Avenue:  Review FDOT Plans, Develop a “Complete 
Street” Corridor Plan [GAI]. 
FEE: 
GAI  $73,795.00 (Includes Toole Design Group‐$6,545 and Kittelson Assocaites‐$8,000) 
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S&ME    ‐0‐      

                  

Task 2.1 ‐ Kickoff Discussion. 

GAI will meet with the Core Team and other appropriate representatives arranged by the Client to 

confirm Goals and Objectives. This shall include setting objectives related to overhead utilities, transit, 

bike/ped, street lighting and low impact design stormwater facilities.  The Consultant shall work with 

traffic analysis data supplied by the City of Orlando and/or FDOT and provide limited technical 

‘alternatives analysis’ via our transportation engineering subconsultant.  Innovative technology will be 

included in the assessment. 

Deliverable:  Meeting Notes presenting the results of the Kickoff Discussion. 

 

Task 2.2 ‐ Plans Review. 

GAI will review FDOT plans, participate in discussion of the design of Orange Avenue improvements with 

the FDOT design engineer and tour / photo document the site in order to make design 

recommendations based on DSNID approved plans and sections for walk – scaled ROW features and 

dimensions that enhance the functional and aesthetic quality of the roadway, including 

accommodations for street trees, street furniture, sidewalk and center median landscape planters, 

transit service and stops, utilities, lighting, wayfinding, bike/pedway facilities and opportunities for 

public art.  GAI will also discuss the stated Goals and Objectives identified in the prior step to establish 

the desires for the street and flexibility for customized solutions (referencing the FDOT Context Sensitive 

Design Manual).   

Deliverable:  A Working Paper presenting the results of the Plans Review. 

 

Task 2.3 ‐ Review and Evaluate Parking. 

GAI will review existing parking both on street and off street to determine adequacy and location to 

serve Orange Avenue businesses.  This evaluation shall also consider removal of parking in appropriate 

locations to provide opportunities for streetscape, pedestrian and transit enhancements.  The 

Consultant will review the existing City Planning and Regulatory Documents regarding redevelopment of 

private property and expansion of the commercial sites in order to accommodate off street parking to 

confirm a recommended balance between functional commercial sites, limited neighborhood intrusion 

and activated / convenient on‐street parking.   

Deliverable:  A Working Paper presenting the results of the Parking Review. 

 

Task 2.4 – “Complete Streets” Corridor Plan for Orange Avenue. 

GAI will develop an Orange Avenue Corridor Plan that makes recommendations for the Orange Avenue 

Streetscape Right of Way, as the configuration of parking / properties fronting the street.  The plan will 

show recommended horizontal layout of curbs, crosswalks, sidewalks, planting areas, street trees, street 

furniture, center median landscape planters, lighting, wayfinding, site on‐street parking, bike/pedway 

facilities, transit stops and opportunities for public art.  Underground utility plans for electric, internet 

fiber, stormwater and other infrastructure will be addressed in a typical section(s) for the corridor based 

upon readily available utility information.  
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Standard cross sections and related features will be prepared for City adoption as the official plan for 

this roadway corridor. The Consultant will work in AutoCAD to ‘hardline’ curbline recommendations 

based upon FDOT base materials.  The Consultant will also develop a suggested palette of site 

streetscape materials for review by the Core Team.  These elements shall be incorporated into the 

“Complete Streets” Corridor Plan for Orange Avenue.   

Deliverables:   

• Meeting documentation and notes as appropriate.   

• “Complete Streets” Corridor Plan for Orange Avenue will be provided in a digital PDF form, 

suitable for large scale printing and ten [10] hard copy 11x17 reports for inclusion in the Master 

Plan.   

• Sub‐area policies and revisions to City plans, such as the Major Thoroughfare Plan, will be 

proposed as appropriate. 

Detailed Design and Engineering of specific implementation items or ‘components’ of the Orange 

Avenue Corridor Plan / Design Intent can be provided as an additional service.  This level of more 

detailed work will be identified, scoped and assigned schedule and fee at the conclusion of the corridor 

plan effort.  The Core Team will present the Orange Avenue Corridor Plan to the FDOT for their use in 

designing the entire Orange Avenue Project. 

 

Task 2.5 ‐ Meetings and Presentations. 

GAI will conduct or participate in up to 3 review sessions with the Client and Core Team + (1) public 

workshop coordinated with the SoDo Main Street (Orange Avenue Members) and other local 

stakeholders identified by the Client.  The Consultant will conduct a DRAFT and FINAL presentation of 

the Corridor Design Intent recommendations.  The Client shall make all arrangements regarding securing 

a location and invitations to all meetings.   

Deliverable:  Revisions, if any to the “Complete Streets” Corridor Plan for Orange Avenue.  

 

Task 3 – Division Avenue Corridor within the District:  Develop 
“Complete Streets” Corridor Plan [S&ME].   
FEE: 
GAI  ‐0‐ 

S&ME  $43,000.00 

 

 

Task 3.1 ‐ Kickoff Discussion. 

S&ME will meet with the Core Team and other appropriate representatives arranged by the Client to 

confirm Goals and Objectives.  This will in part come as a result of the product from Task 1.  This shall 

include setting objectives related to overhead utilities, transit, bike/ped, street lighting and low impact 

design stormwater facilities.  The Consultant shall work with traffic analysis data supplied by the City of 

Orlando and/or FDOT and provide limited technical ‘alternatives analysis’ via our transportation 

engineering subconsultant.  Innovative technology will be included in the assessment. 

Deliverable:  Notes presenting the results of the Kickoff Discussion. 
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Task 3.2 ‐ Plans Review. 

S&ME will review FDOT plans, participate in discussion of the design of Division Avenue improvements 

with the FDOT design engineer and tour / photo document the site in order to make design 

recommendations based on DSNID approved plans and sections for walk – scaled ROW features and 

dimensions that enhance the functional and aesthetic quality of the roadway, including 

accommodations for street trees, street furniture, sidewalk and center median landscape planters, 

transit service and stops, utilities, lighting, wayfinding, bike/pedway facilities and opportunities for 

public art.  The Consultant will also discuss the stated Goals and Objectives identified in the prior step to 

establish the desires for the street and flexibility for customized solutions (referencing the FDOT Context 

Sensitive Design Manual).   

Deliverable:  A Working Paper presenting the results of the Plans Review. 

 

Task 3.3 – “Complete Streets” Corridor Plan for Division Avenue. 

S&ME will develop a Division Avenue Corridor Plan that makes recommendations for the Division 

Avenue Streetscape Right of Way, as configuration of parking / properties fronting the street.  The plan 

will show recommended horizontal layout of curbs, crosswalks, sidewalks, planting areas, street trees, 

street furniture, center median landscape planters, lighting, wayfinding, site on‐street parking, 

bike/pedway facilities, transit stops and opportunities for public art.  Underground utility plans for 

electric, internet fiber, stormwater and other infrastructure will be addressed in a typical section(s) for 

the corridor based upon readily available utility information.  

 

Standard cross sections and related features will be prepared for City adoption as the official plan for 

this roadway corridor. The length of Division Avenue may have one or several different cross‐sections 

and alignments. The Consultant will work in AutoCAD to ‘hardline’ curbline recommendations based 

upon FDOT base materials.  The Consultant will also develop a suggested palette of site streetscape 

materials for review by the Core Team.  These elements shall be incorporated into the “Complete 

Streets” Corridor Plan chapter for Division Avenue.   

Deliverables:   

• Meeting documentation and notes as appropriate.   

• “Complete Streets”  Corridor Plan for Division Avenue will be provided in a digital PDF form, as 

suitable for large scale printing and ten [10] hard copy 11x17 reports for the Master Plan.   

• Material for Division Avenue will be provided for inclusion in the Visual Guidebook. 

• Sub‐area policies and revisions to City plans, such as the Major Thoroughfare Plan, will be 

proposed as appropriate. 

Detailed Design and Engineering of specific implementation items or ‘components’ of the Division 

Avenue Corridor Plan / Design Intent can be provided as an additional service.  This level of more 

detailed work will be identified, scoped and assigned schedule and fee at the conclusion of the corridor 

plan effort.   

 

Task 3.4 ‐ Meetings and Presentations. 
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S&ME will conduct or participate in up to 3 review sessions with the Client and Core Team + (1) public 

workshop coordinated with the Division Avenue Main Street and other local stakeholders identified by 

the Client.  The Consultant will conduct a DRAFT and FINAL presentation of the Corridor Design Intent 

recommendations.  The Client shall make all arrangements regarding securing a location and invitations 

to all meetings.   

Deliverable:  Revisions, if necessary to the “Complete Streets”  Corridor Plan for Division Avenue. 

 

Task 4: Design Guidelines and Standards for the District with Proposed 
GMP and LDC Amendments [S&ME] 
FEE: 
GAI  $10,000 

S&ME  $65,000.00 

 

Task 4.1. Educational Public Workshops. 

S&ME will hold up to two (2) evening public workshops with the public to educate them on form‐based 

code principles, and to explore the unique qualities of the District as to explore community preferences 

regarding urban design. S&ME will provide handouts and presentation materials.  City staff will be 

responsible for sending meeting invitations, posting/advertising meetings when necessary, and 

reserving meeting venues.   

Deliverable:  Notes presenting the results of the Workshops. 

 

Task 4.2. draft Recommended Guidelines and Standards for the District. 

S&ME will draft site and building design guidelines and standards for the Downtown South 

Neighborhood Improvement District based upon stakeholder/public input, form‐based code design 

parameters, land development code integration and staff input.  

Deliverable: A Working Paper with the following sections: 

• Overview, including definitions and intent. 

• Regulating Plan illustrating character districts/transect zones. 

• Land Use Standards, using generic use types and exceptions rather than a long detailed list of 

uses. 

• Block and Lot Subdivision Standards to ensure a network of streets and smaller blocks 

reinforcing connectivity and walkability. 

• Building Form Standards in graphic form and easy to understand.  The building form standards 

govern basic building form, placement, and fundamental urban elements to ensure that all 

buildings complement neighboring structures and the street. These standards will be developed 

based upon the study of building types appropriate for the area, climate, and neighborhood 

vitality. Specific building standards to be developed include: 

• Building and parking placement 

• Building height 

• Building frontage types 
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• Other Site Development Standards. S&ME will develop landscaping, screening, signage and off‐

street parking standards to complement the vision of the District. 

• Public Space Standards will provide the defining design attributes and geometries that balance 

the needs of motorists, pedestrians, bicyclists, and transit riders while promoting a vital public 

realm. These standards will include design specifications for sidewalks, travel lane widths, 

parking, curb geometry, trees, and lighting based on the designs developed as part of The 

Preliminary “Complete Streets” Master Plan.  

• Administration and Procedures that are clear and predictable, including a bonus system and 

modification of standards based on design rather than hardship. 

Deliverable: S&ME will provide The draft Report with Recommended District Guidelines and 

Standards. 

 

Task 4.3 – draft Proposed GMP and LDC Amendments to the City’s GMP and LDC Policies and 

Requirements.  

S&ME will review the Growth Management Plan and the Land Development Code. Based on the vision 

for the District and input received from staff and stakeholders, the work completed in the previous tasks 

and Client comments, S&ME will develop a matrix identifying parts of the Growth Management Plan 

(GMP) and LDC that will need to be amended or removed to implement the Vision, the Guidelines and 

the Standards. Some of the specific areas of the LDC to be reviewed by the Consultant include an 

assessment of the zoning districts and special area plan requirements applicable to the DSNID.  

Deliverable: S&ME will provide The draft Report with Recommended Amendments to the City’s GMP 

and LDC Policies and Requirements. 

 

Task 4.4 – Workshop and Final Report of Recommended Changes to the Guidelines and Standards for 

the District and Proposed GMP and LDC Amendments. 

S&ME will meet with the Stakeholders [?], the Client and the City Staff in a workshop setting to review 

and revise, as appropriate, the draft reports. The Consultant will make the appropriate revisions and 

prepare the final report. 

Deliverable: S&ME will provide: 

• The Final Report with Recommended District Guidelines and Standards to be implemented 

either through the current zoning districts in conjunction with an overlay, or through new 

character districts/transect zones. The document will be presented as described above, revised 

and finalized; designed for public consumption as an 11x17 color document, available in digital 

and color hard copies of the report [ten] will be provided.   

• The Final Report with Proposed Amendments to the City’s GMP and LDC Policies and 

Requirements to be implemented either through the current zoning districts in conjunction 

with an overlay, or through new character districts/transect zones. The document will be 

presented as described above, revised and finalized; designed for public consumption as an 

11x17 color document, available in digital and color hard copies of the report [ten] will be 

provided.   

• The two reports may be combined into one report after discussion with the Client. 
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Task 5: Visual Guidebook for the Improvement District [S&ME] 
FEE: 

GAI  $13,500 

S&ME  $50,000.00 

 

Task 5.1 – draft Visual Guidebook. 

S&ME will design the Visual Guidebook based on the work completed above to serve as an illustrative 

booklet for residents, businesses and investors to better understand the vision, plans and requirements 

of the District. A mock‐up will be prepared for public review and comment. The preliminary Visual 

Guidebook will present summarized information from: 

• The “Complete Streets” Master Plan,  

• The “Complete Streets” Corridor Plan for Orange Avenue,  

• The “Complete Streets” Corridor Plan for Division Avenue,  

• The Final Report on Recommended District Guidelines and Standards and  

• The Final Report on Proposed Changes to the GMP and LDC Policies and Requirements.  

Deliverable: S&ME will prepare a draft Visual Guidebook as a public‐review draft in the form of a 

written and graphic summary document that presents the Vision for the District with highlights of 

important public and private improvements.  

 

Task 5.2 – Review, Adoption and Final Visual Guidebook. 

S&ME will participate in the following adoption activities, make appropriate revisions and produce a 

Final Report: 

• Presentation to the Client and City Staff. S&ME will attend a meeting to present the draft 

standards to the stakeholders and staff. 

• Revisions (#1). S&ME will make one (1) set of revisions to the draft based on comments 

received from the Client and City staff. 

• Presentation at Planning Board Hearing. S&ME will present the draft standards to the Planning 

Board at a public hearing. Any changes proposed by the Board will be outlined in a memo to 

take to the City Council.   

• Presentation at City Council Public Hearing. S&ME will present the draft standards to the City 

Council for public hearing and ordinance adoption (two readings).  

• Revisions (#2). S&ME will make a second set of revisions to the draft based on comments 

received during the Hearings. 

• Final Visual Guidebook.  S&ME will finalize the guidelines and standards, make any revisions 

necessary in the Visual Guidebook and submit one electronic copy of each to the Client in 

Microsoft Word and pdf formats. 

Deliverables:   

• Final Visual Guidebook – S&ME will prepare the preliminary document to be presented as 

described above, revised and finalized; designed for public consumption as an 11x17 color 

document, available in digital and color hard copies of the report [ten] will be provided.   
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FEE SUMMARY   

                 

  Fiscal 
TASK            GAI           S&ME    Total  Fiscal Year   

Task 1, Master Plan      $74,895.00  $40,000.00  $114,895.00      2016‐2017 

Task 2, Orange Ave. Corridor Plan  $73,795.00            ‐0‐     $73,795.00       2016‐2017 

Task 3, Division Ave. Corridor Plan    ‐0‐  $43,000.00     $43,000.00       2016‐2017 

Task 4, Guidelines and Standards             $10,000.00    $65,000.00      $85,000.00       2017‐2018 

Task 5, Visual Guidebook                  $13,500.00    $50,000.00     $50,000.00       2017‐2018 

TOTAL          $172,190.00       $198,000.00        $370,190.00 

 

Note: All fees for GAI and S&ME include the fees they each share with Kittelson Associates, Toole Design 

Group and Le‐Huu Partners. The only stipulation is that Le‐Huu participate in Task 1 to the extent of a 

fee of $10,000.00. 

 

wck. 


