		Vendo	r's Name		L7 Construct	tion	, Inc.	
	Ven	dor's Cit	y & State	Sanford, FL				
ltem	Description	Qty	Unit		Unit Price		Total	
1	Mobilization & Demobilization	1	LS	\$	40,000.00	\$	40,000.00	
2	Performance and Payment Guaranty and Insurance	1	LS	\$	20,000.00	\$	20,000.00	
3	Permit Fee Allowance	1	LS	\$	14,000.00	\$	14,000.00	
4	Site Work	1	LS	\$	18,000.00	\$	18,000.00	
5	Bypass Pumping	1	LS	\$	65,000.00	\$	65,000.00	
6	Demolition	1	LS	\$	35,000.00	\$	35,000.00	
7	Lift Station Ventilation System and Odor Control Supply Ductwork	1	LS	\$	110,000.00	\$	110,000.00	
8	Odor Control System Concrete Support Slab	1	LS	\$	40,000.00	\$	40,000.00	
9	Biofiltration Odor Control System	1	LS	\$	700,500.00	\$	700,500.00	
10	Electrical Power and Control Systems	1	LS	\$	80,000.00	\$	80,000.00	
10								
11	Project Closeout Documents and Record Drawings	1	LS	\$	2,007.00	\$	2,007.00	
	Project Closeout Documents and Record Drawings	1	LS	\$	2,007.00	\$	2,007.00	
	Project Closeout Documents and Record Drawings	1	LS	•	,	\$		
11 Calcu Vend	Project Closeout Documents and Record Drawings	1	LS	\$	2,007.00	\$		
11 Calcu Vend Bid Form	Project Closeout Documents and Record Drawings		LS	\$	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: id (10% of Base Bid) (00300-8-10):		LS	\$ \$ YES YES	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon Affidavi	Project Closeout Documents and Record Drawings		LS	\$ YES YES YES	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon Affidavi	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: id (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1)			\$ YES YES YES YES	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon Affidavi Affidavi	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: id (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) : & Future Compliance Res. Contractor's (00330-1)			\$ YES YES YES	2,007.00	\$		
11 Calcu Vend Bid Forr Bid Bon Affidavi Affidavi Present Cert. of	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: id (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) : & Future Compliance Res. Contractor's (00330-1) : Contractor's Health Benefits Program (00340-1-2)			\$ YES YES YES YES YES YES	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon Affidavi Affidavi Cert. of Affidavi	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: m (00300-7) Signed: d (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) & Future Compliance Res. Contractor's (00330-1) Contractor's Health Benefits Program (00340-1-2) it/Present/Future/City Or Orlando/Apprentiship )00350-1)			\$ YES YES YES YES YES YES YES	2,007.00	\$		
11 Calcu Vend Bid Forn Bid Bon Affidavi Affidavi Cert. of Affidavi Affidavi	Project Closeout Documents and Record Drawings ulated Total: or's Total: m (00300-7) Signed: id (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) : & Future Compliance Res. Contractor's (00330-1) : Contractor's Health Benefits Program (00340-1-2)			\$ YES YES YES YES YES YES	2,007.00	\$		

	Vendor's Na	me L7 Construction, Inc.
	Vendor's City & St	ate Sanford, FL
Addendum No. One (1) Acknowledged:		YES
Addendum No. One (2) Acknowledged:		YES
Addendum No. One (3) Acknowledged:		YES
Addendum No. One (4) Acknowledged:		YES

		Ρ	Prime Construction Group, Inc.				
	Vend	de	Orlando, FL				
ltem	Description		Unit Price		Total		
1	Mobilization & Demobilization	\$	66,000.00	\$	66,000.00		
2	Performance and Payment Guaranty and Insurance	\$	10,000.00	\$	10,000.00		
3	Permit Fee Allowance	\$	14,000.00	\$	14,000.00		
4	Site Work	\$	50,000.00	\$	50,000.00		
5	Bypass Pumping	\$	21,900.00	\$	21,900.00		
6	Demolition	\$	80,000.00	\$	80,000.00		
7	Lift Station Ventilation System and Odor Control Supply Ductwork	\$	150,000.00	\$	150,000.00		
8	Odor Control System Concrete Support Slab	\$	50,000.00	\$	50,000.00		
9	Biofiltration Odor Control System	\$	659,000.00	\$	659,000.00		
10	Electrical Power and Control Systems	\$	65,000.00	\$	65,000.00		
11	Project Closeout Documents and Record Drawings	\$	2,000.00	\$	2,000.00		
Calc	ulated Total:			\$	2,000.00 1,167,900.00		
Calc			2,000.00	<u>.</u>			
Calc Venc	ulated Total:		1,167,900.00	<u>.</u>			
Calc Venc <sup>Bid For</sup>	ulated Total: lor's Total:	\$	1,167,900.00 S	<u>.</u>			
Calc Venc Bid For Bid Bor	ulated Total: lor's Total: rm (00300-7) Signed:	\$´ YE	1,167,900.00 S S	<u>.</u>			
Calc Venc Bid For Bid Bor Affidav	ulated Total: lor's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10):	S <sup>2</sup> YE YE	1,167,900.00 S S S	<u>.</u>			
Calc Venc Bid For Bid Bor Affidav	ulated Total: dor's Total: rm (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): rit of Non-Collusion (00310-1)	YE YE YE	1,167,900.00 S S S S S	<u>.</u>			
Calc Venc Bid For Bid Bor Affidav Affidav Presen	ulated Total: for's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): rit of Non-Collusion (00310-1) rit of Present & Future Compliance MWBE (00320-1)	YE YE YE YE	1,167,900.00 S S S S S S	<u>.</u>			
Calc Venc Bid For Bid Bor Affidav Affidav Presen Cert. o	ulated Total: dor's Total: im (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): rit of Non-Collusion (00310-1) rit of Present & Future Compliance MWBE (00320-1) t & Future Compliance Res. Contractor's (00330-1)	YE YE YE YE YE	1,167,900.00 S S S S S S S S	<u>.</u>			
Calco Venc Bid For Bid Bor Affidav Affidav Presen Cert. or Affidav	ulated Total: dor's Total: im (00300-7) Signed: ind (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) t & Future Compliance Res. Contractor's (00330-1) f Contractor's Health Benefits Program (00340-1-2)	YEE YEE YEE YEE YEE YEE	1,167,900.00 S S S S S S S S	<u>.</u>			
Calc Venc Bid For Bid Bor Affidav Affidav Presen Cert. or Affidav	ulated Total: dor's Total: im (00300-7) Signed: ind (10% of Base Bid) (00300-8-10): it of Non-Collusion (00310-1) it of Present & Future Compliance MWBE (00320-1) it of Present & Future Compliance MWBE (00330-1) it & Future Compliance Res. Contractor's (00330-1) f Contractor's Health Benefits Program (00340-1-2) it/Present/Future/City Or Orlando/Apprentiship )00350-1)	YE YE YE YE YE YE	1,167,900.00 S S S S S S S S S S S S S S S S	<u>.</u>			

		Prime Constr	ruction Group, Inc.
	Vendo	Orl	ando, FL
Addendum No. One (1) Acknowledged:		YES	
Addendum No. One (2) Acknowledged:		YES	
Addendum No. One (3) Acknowledged:		YES	
Addendum No. One (4) Acknowledged:		YES	

			Close Cor	nstru	iction, LLC
	Vend	lc	Okeechobee, FL		
ltem	Description		Unit Price		Total
1	Mobilization & Demobilization	\$	70,000.00	\$	70,000.00
2	Performance and Payment Guaranty and Insurance	\$	15,000.00	\$	15,000.00
3	Permit Fee Allowance	\$	14,000.00	\$	14,000.00
4	Site Work	\$	7,890.00	\$	7,890.00
5	Bypass Pumping	\$	63,088.00	\$	63,088.00
6	Demolition	\$	22,550.00	\$	22,550.00
7	Lift Station Ventilation System and Odor Control Supply Ductwork	\$	75,785.00	\$	75,785.00
8	Odor Control System Concrete Support Slab	\$	58,500.00	\$	58,500.00
9	Biofiltration Odor Control System	\$	789,200.00	\$	789,200.00
10	Electrical Power and Control Systems	\$	76,333.00	\$	76,333.00
11	Project Closeout Documents and Record Drawings	\$	10,000.00	\$	10,000.00
		Ψ	10,000.00		,
		Ŷ	10,000.00		,
	ulated Total:	Ţ	10,000.00	\$	1,202,346.00
Calc			1,202,296.00	\$	
Calc Venc	ulated Total:		1,202,296.00	\$	
Calc Venc Bid For	ulated Total: dor's Total: rm (00300-7) Signed:	\$	1,202,296.00 S	\$	
Calc Venc Bid For Bid Bo	ulated Total: dor's Total:	\$ YE	1,202,296.00 S S	\$	
Calc Venc Bid For Bid Bor Affidav	ulated Total: dor's Total: rm (00300-7) Signed: nd (10% of Base Bid) (00300-8-10):	YE YE	1,202,296.00 S S S	\$	
Calc Venc Bid For Bid Bor Affidav	ulated Total: dor's Total: rm (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): rit of Non-Collusion (00310-1)	YE YE YE	1,202,296.00 S S S S S	\$	
Calc Venc Bid For Bid Bor Affiday Presen	ulated Total: dor's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): vit of Non-Collusion (00310-1) vit of Present & Future Compliance MWBE (00320-1)	YE YE YE YE	1,202,296.00 S S S S S S S	\$	
Calc Venc Bid For Bid Bo Affidav Affidav Presen Cert. o	ulated Total: dor's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): vit of Non-Collusion (00310-1) vit of Present & Future Compliance MWBE (00320-1) t & Future Compliance Res. Contractor's (00330-1)	YE YE YE YE YE	1,202,296.00 S S S S S S S		
Calc Venc Bid For Bid Bo Affidav Affidav Presen Cert. o Affidav	ulated Total: dor's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): vit of Non-Collusion (00310-1) vit of Present & Future Compliance MWBE (00320-1) t & Future Compliance Res. Contractor's (00330-1) f Contractor's Health Benefits Program (00340-1-2)	YE YE YE YE NO	1,202,296.00 S S S S S S S S		
Calc Venc Bid For Bid Bor Affidav Affidav Presen Cert. o Affidav	ulated Total: dor's Total: m (00300-7) Signed: nd (10% of Base Bid) (00300-8-10): vit of Non-Collusion (00310-1) vit of Present & Future Compliance MWBE (00320-1) t & Future Compliance Res. Contractor's (00330-1) f Contractor's Health Benefits Program (00340-1-2) vit/Present/Future/City Or Orlando/Apprentiship )00350-1)	YE YE YE YE NO NO	1,202,296.00 S S S S S S S S S S S S S S S S S S		

		Close Construction, LLC				
	Vendo	Okeed	chobee, FL			
Addendum No. One (1) Acknowledged:		YES				
Addendum No. One (2) Acknowledged:		YES				
Addendum No. One (3) Acknowledged:		YES				
Addendum No. One (4) Acknowledged:		YES				