

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				Wharton-Smith, Inc.		Layne Heavy Civil, Inc.	
Vendor's City & State:				Sanford, FL		Jacksonville, FL	
Item	Description	Qty	Unit	Unit Price	Total	Unit Price	Total
1	Payment and Performance Bonds, Indemnification, Insurance	1	LS	\$ 35,000.00	\$ 35,000.00	\$ 15,000.00	\$ 15,000.00
2	Mobilization/Demobilization (5%)	1	LS	\$ 50,000.00	\$ 50,000.00	\$ 10,000.00	\$ 10,000.00
3	General Requirements	1	LS	\$ 140,100.00	\$ 140,100.00	\$ 310,000.00	\$ 310,000.00
4	Record Drawings	1	LS	\$ 9,000.00	\$ 9,000.00	\$ 5,000.00	\$ 5,000.00
5	Cash Allowance for Building Permits/Utility Fees	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
<b>Lift Station 12</b>							
6	Demolition and Removal of Materials	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 48,000.00	\$ 48,000.00
7	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 63,300.00	\$ 63,300.00	\$ 65,000.00	\$ 65,000.00
8	Furnish and Install New 12-inch Magnetic Flow Meter	1	EA	\$ 15,000.00	\$ 15,000.00	\$ 7,000.00	\$ 7,000.00
9	Furnish and Install New 12-inch Valves at Each Pump	9	EA	\$ 3,800.00	\$ 34,200.00	\$ 24,000.00	\$ 216,000.00
10	Temporary Bypass Pumping System	1	LS	\$ 65,500.00	\$ 65,500.00	\$ 37,000.00	\$ 37,000.00
11	Cast-in Place Concrete	20	CY	\$ 435.00	\$ 8,700.00	\$ 800.00	\$ 16,000.00
12	Structural Improvements	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 25,000.00	\$ 25,000.00
13	Mechanical Improvements	1	LS	\$ 105,000.00	\$ 105,000.00	\$ 88,000.00	\$ 88,000.00
14	Electrical Improvements	1	LS	\$ 520,000.00	\$ 520,000.00	\$ 654,877.00	\$ 654,877.00
15	Odor Control Improvements	1	LS	\$ 174,000.00	\$ 174,000.00	\$ 187,000.00	\$ 187,000.00
<b>Lift Station 108</b>							
16	Demolition and Removal of Materials	1	LS	\$ 19,000.00	\$ 19,000.00	\$ 7,000.00	\$ 7,000.00
17	Furnish and Install Wet Well Improvements	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 119,000.00	\$ 119,000.00
18	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 61,000.00	\$ 61,000.00	\$ 28,000.00	\$ 28,000.00
19	Temporary Bypass Pumping System	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 9,000.00	\$ 9,000.00
20	Electrical Improvements	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 127,703.00	\$ 127,703.00
<b>Lift Station 113</b>							
21	Demolition and Removal of Materials	1	LS	\$ 18,000.00	\$ 18,000.00	\$ 8,000.00	\$ 8,000.00
22	Furnish and Install Wet Well Improvements	1	LS	\$ 80,000.00	\$ 80,000.00	\$ 100,000.00	\$ 100,000.00
23	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 46,200.00	\$ 46,200.00	\$ 33,000.00	\$ 33,000.00
24	Temporary Bypass Pumping System	1	LS	\$ 21,500.00	\$ 21,500.00	\$ 9,000.00	\$ 9,000.00
25	Electrical Improvements	1	EA	\$ 150,000.00	\$ 150,000.00	\$ 137,275.00	\$ 137,275.00
<b>Lift Station 118</b>							
26	Demolition and Removal of Materials	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 8,000.00	\$ 8,000.00
27	Furnish and Install Wet Well Improvements	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 117,000.00	\$ 117,000.00
28	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 41,900.00	\$ 41,900.00	\$ 37,000.00	\$ 37,000.00
29	Furnish and Install New Concrete Driveway	260	SY	\$ 53.00	\$ 13,780.00	\$ 94.00	\$ 24,440.00
30	Temporary Bypass Pumping System	1	LS	\$ 14,300.00	\$ 14,300.00	\$ 9,000.00	\$ 9,000.00
31	Electrical Improvements	1	EA	\$ 160,000.00	\$ 160,000.00	\$ 131,984.00	\$ 131,984.00
<b>Lift Station 138</b>							
32	Demolition and Removal of Materials	1	LS	\$ 18,000.00	\$ 18,000.00	\$ 6,000.00	\$ 6,000.00
33	Structural Improvements	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 11,000.00	\$ 11,000.00
34	Mechanical Improvements	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 27,000.00	\$ 27,000.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				Wharton-Smith, Inc.		Layne Heavy Civil, Inc.	
Vendor's City & State:				Sanford, FL		Jacksonville, FL	
35	Electrical Improvements	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 79,178.00	\$ 79,178.00
36	Odor Control Improvements	1	LS	\$ 194,200.00	\$ 194,200.00	\$ 193,000.00	\$ 193,000.00
<b>Lift Station 215</b>							
37	Demolition and Removal of Materials	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 10,000.00	\$ 10,000.00
38	Furnish and Install New Fencing, Gates, and Site Curbing	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 10,000.00	\$ 10,000.00
39	Furnish and Install New FDOT #57 Stone	50	CY	\$ 80.00	\$ 4,000.00	\$ 75.00	\$ 3,750.00
40	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 47,300.00	\$ 47,300.00	\$ 37,000.00	\$ 37,000.00
41	Furnish and Install New 8-inch Magnetic Flow Meter	1	EA	\$ 9,000.00	\$ 9,000.00	\$ 5,000.00	\$ 5,000.00
42	Furnish and Install New Concrete Driveway	200	SY	\$ 54.00	\$ 10,800.00	\$ 94.00	\$ 18,800.00
43	Furnish and Install New Gutter Spillway and Riprap	1	LS	\$ 3,300.00	\$ 3,300.00	\$ 3,000.00	\$ 3,000.00
44	Temporary Bypass Pumping System	1	LS	\$ 19,300.00	\$ 19,300.00	\$ 23,000.00	\$ 23,000.00
45	Cast-in Place Concrete	20	CY	\$ 391.00	\$ 7,820.00	\$ 292.00	\$ 5,840.00
46	Paint Exterior of Building	1	LS	\$ 2,700.00	\$ 2,700.00	\$ 4,000.00	\$ 4,000.00
47	Structural Improvements	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 23,000.00	\$ 23,000.00
48	Mechanical Improvements	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 64,000.00	\$ 64,000.00
49	Electrical Improvements	1	LS	\$ 500,000.00	\$ 500,000.00	\$ 565,756.00	\$ 565,756.00
<b>Lift Station 222</b>							
50	Demolition and Removal of Materials	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00
51	Furnish and Install Wet Well Improvements	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 70,000.00	\$ 70,000.00
52	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 32,800.00	\$ 32,800.00	\$ 35,000.00	\$ 35,000.00
53	Temporary Bypass Pumping System	1	LS	\$ 14,300.00	\$ 14,300.00	\$ 9,000.00	\$ 9,000.00
54	Electrical Improvements	1	LS	\$ 165,000.00	\$ 165,000.00	\$ 153,296.00	\$ 153,296.00
<b>Lift Station 231</b>							
55	Demolition and Removal of Materials	1	LS	\$ 16,000.00	\$ 16,000.00	\$ 8,000.00	\$ 8,000.00
56	Furnish and Install Wet Well Improvements	1	LS	\$ 76,000.00	\$ 76,000.00	\$ 85,000.00	\$ 85,000.00
57	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 38,000.00	\$ 38,000.00	\$ 38,000.00	\$ 38,000.00
58	Temporary Bypass Pumping System	1	LS	\$ 22,600.00	\$ 22,600.00	\$ 9,000.00	\$ 9,000.00
59	Electrical Improvements	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 137,275.00	\$ 137,275.00
60	Odor Control Improvements	1	LS	\$ 134,200.00	\$ 134,200.00	\$ 133,000.00	\$ 133,000.00
<b>ARV Improvements</b>							
61	ARV 248-249A	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 10,300.00	\$ 10,300.00
62	ARV 248-249B	1	LS	\$ 11,200.00	\$ 11,200.00	\$ 10,500.00	\$ 10,500.00
63	ARV 248-249C	1	LS	\$ 12,700.00	\$ 12,700.00	\$ 11,000.00	\$ 11,000.00
64	ARV 248-249D	1	LS	\$ 13,500.00	\$ 13,500.00	\$ 14,200.00	\$ 14,200.00
65	ARV 248-249F	1	LS	\$ 13,500.00	\$ 13,500.00	\$ 13,000.00	\$ 13,000.00
66	ARV 248-249G	1	LS	\$ 12,400.00	\$ 12,400.00	\$ 13,500.00	\$ 13,500.00
67	ARV 248-249H	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 15,000.00	\$ 15,000.00
68	ARV 248-249I	1	LS	\$ 20,200.00	\$ 20,200.00	\$ 20,600.00	\$ 20,600.00
69	ARV 248-249J	1	LS	\$ 16,500.00	\$ 16,500.00	\$ 15,700.00	\$ 15,700.00
70	ARV 248-249K	1	LS	\$ 10,400.00	\$ 10,400.00	\$ 11,600.00	\$ 11,600.00
71	ARV 248-249L	1	LS	\$ 9,400.00	\$ 9,400.00	\$ 11,400.00	\$ 11,400.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				Wharton-Smith, Inc.		Layne Heavy Civil, Inc.	
Vendor's City & State:				Sanford, FL		Jacksonville, FL	
72	ARV 248-249M	1	LS	\$ 11,900.00	\$ 11,900.00	\$ 13,900.00	\$ 13,900.00
73	ARV 248-249N	1	LS	\$ 11,200.00	\$ 11,200.00	\$ 12,900.00	\$ 12,900.00
74	ARV 248-249O	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 11,400.00	\$ 11,400.00
75	ARV 248-249P	1	LS	\$ 9,700.00	\$ 9,700.00	\$ 13,500.00	\$ 13,500.00
76	ARV 248-249Q	1	LS	\$ 10,700.00	\$ 10,700.00	\$ 11,300.00	\$ 11,300.00
77	ARV 248-249R	1	LS	\$ 14,100.00	\$ 14,100.00	\$ 13,000.00	\$ 13,000.00
78	ARV 248-249S	1	LS	\$ 9,500.00	\$ 9,500.00	\$ 11,300.00	\$ 11,300.00
79	ARV 248-249T	1	LS	\$ 10,800.00	\$ 10,800.00	\$ 11,500.00	\$ 11,500.00
80	ARV 248-249U	1	LS	\$ 14,100.00	\$ 14,100.00	\$ 15,000.00	\$ 15,000.00
81	ARV 248-249V	1	LS	\$ 11,700.00	\$ 11,700.00	\$ 13,000.00	\$ 13,000.00
82	ARV 231B	1	LS	\$ 4,200.00	\$ 4,200.00	\$ 1,700.00	\$ 1,700.00
<b>Calculated Total:</b>					\$ 4,354,000.00		\$ 4,739,474.00
<b>Vendor's Total:</b>					\$ 4,354,000.00		\$ 4,527,474.00
<b>Bid Form (00300-3 - 7) Signed:</b>				Yes		Yes	
<b>Bid Bond (10% of Base Bid) (00300-8-10):</b>				Yes		Yes	
<b>Affidavit of Non-Collusion (00310-1)</b>				Yes		Yes	
<b>Affidavit of Present &amp; Future Compliance MWBE (00320-1)</b>				Yes		Yes	
<b>Present &amp; Future Compliance Res. Contractor's (00330-1)</b>				Yes		Yes	
<b>Cert. of Contractor's Health Benefits Program (00340-1-2)</b>				No		Yes	
<b>Affidavit of Compliance with Scrutinized Companies (00360-1)</b>				Yes		Yes	
<b>Questionnaire (0420-1 - 2)</b>				Yes		No	
<b>M/WBE Utilization Plan</b>				Yes		Yes	
<b>Addendum No. One (1) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Two (2) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Three (3) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Four (4) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Five (5) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Six (6) Acknowledged:</b>				Yes		Yes	

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				TLC Diversified, Inc.		RTD Construction, Inc.	
Vendor's City & State:				Palmetto, FL		Zephyrhills, FL	
Item	Description	Qty	Unit	Unit Price	Total	Unit Price	Total
1	Payment and Performance Bonds, Indemnification, Insurance	1	LS	\$ 45,000.00	\$ 45,000.00	\$ 30,000.00	\$ 30,000.00
2	Mobilization/Demobilization (5%)	1	LS	\$ 177,000.00	\$ 177,000.00	\$ 230,000.00	\$ 230,000.00
3	General Requirements	1	LS	\$ 75,000.00	\$ 75,000.00	\$ 25,000.00	\$ 25,000.00
4	Record Drawings	1	LS	\$ 24,000.00	\$ 24,000.00	\$ 1,000.00	\$ 1,000.00
5	Cash Allowance for Building Permits/Utility Fees	1	LS	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00
<b>Lift Station 12</b>							
6	Demolition and Removal of Materials	1	LS	\$ 22,000.00	\$ 22,000.00	\$ 16,747.00	\$ 16,747.00
7	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 75,000.00	\$ 75,000.00	\$ 76,500.00	\$ 76,500.00
8	Furnish and Install New 12-inch Magnetic Flow Meter	1	EA	\$ 9,000.00	\$ 9,000.00	\$ 20,000.00	\$ 20,000.00
9	Furnish and Install New 12-inch Valves at Each Pump	9	EA	\$ 47,000.00	\$ 423,000.00	\$ 5,100.00	\$ 45,900.00
10	Temporary Bypass Pumping System	1	LS	\$ 110,000.00	\$ 110,000.00	\$ 19,900.00	\$ 19,900.00
11	Cast-in Place Concrete	20	CY	\$ 710.00	\$ 14,200.00	\$ 850.00	\$ 17,000.00
12	Structural Improvements	1	LS	\$ 21,000.00	\$ 21,000.00	\$ 50,000.00	\$ 50,000.00
13	Mechanical Improvements	1	LS	\$ 115,000.00	\$ 115,000.00	\$ 100,700.00	\$ 100,700.00
14	Electrical Improvements	1	LS	\$ 775,000.00	\$ 775,000.00	\$ 628,500.00	\$ 628,500.00
15	Odor Control Improvements	1	LS	\$ 198,000.00	\$ 198,000.00	\$ 202,700.00	\$ 202,700.00
<b>Lift Station 108</b>							
16	Demolition and Removal of Materials	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 21,671.00	\$ 21,671.00
17	Furnish and Install Wet Well Improvements	1	LS	\$ 107,000.00	\$ 107,000.00	\$ 154,000.00	\$ 154,000.00
18	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 55,000.00	\$ 55,000.00	\$ 57,000.00	\$ 57,000.00
19	Temporary Bypass Pumping System	1	LS	\$ 43,000.00	\$ 43,000.00	\$ 26,000.00	\$ 26,000.00
20	Electrical Improvements	1	LS	\$ 143,000.00	\$ 143,000.00	\$ 109,400.00	\$ 109,400.00
<b>Lift Station 113</b>							
21	Demolition and Removal of Materials	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 21,200.00	\$ 21,200.00
22	Furnish and Install Wet Well Improvements	1	LS	\$ 85,000.00	\$ 85,000.00	\$ 112,000.00	\$ 112,000.00
23	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 33,000.00	\$ 33,000.00	\$ 37,100.00	\$ 37,100.00
24	Temporary Bypass Pumping System	1	LS	\$ 16,000.00	\$ 16,000.00	\$ 21,500.00	\$ 21,500.00
25	Electrical Improvements	1	EA	\$ 138,000.00	\$ 138,000.00	\$ 103,800.00	\$ 103,800.00
<b>Lift Station 118</b>							
26	Demolition and Removal of Materials	1	LS	\$ 11,500.00	\$ 11,500.00	\$ 21,100.00	\$ 21,100.00
27	Furnish and Install Wet Well Improvements	1	LS	\$ 110,000.00	\$ 110,000.00	\$ 152,500.00	\$ 152,500.00
28	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 36,500.00	\$ 36,500.00	\$ 26,700.00	\$ 26,700.00
29	Furnish and Install New Concrete Driveway	260	SY	\$ 126.00	\$ 32,760.00	\$ 90.00	\$ 23,400.00
30	Temporary Bypass Pumping System	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 16,300.00	\$ 16,300.00
31	Electrical Improvements	1	EA	\$ 152,000.00	\$ 152,000.00	\$ 115,500.00	\$ 115,500.00
<b>Lift Station 138</b>							
32	Demolition and Removal of Materials	1	LS	\$ 9,500.00	\$ 9,500.00	\$ 16,000.00	\$ 16,000.00
33	Structural Improvements	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 17,100.00	\$ 17,100.00
34	Mechanical Improvements	1	LS	\$ 45,000.00	\$ 45,000.00	\$ 30,000.00	\$ 30,000.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				TLC Diversified, Inc.		RTD Construction, Inc.	
Vendor's City & State:				Palmetto, FL		Zephyrhills, FL	
35	Electrical Improvements	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 69,000.00	\$ 69,000.00
36	Odor Control Improvements	1	LS	\$ 210,000.00	\$ 210,000.00	\$ 207,500.00	\$ 207,500.00
<b>Lift Station 215</b>							
37	Demolition and Removal of Materials	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 30,130.00	\$ 30,130.00
38	Furnish and Install New Fencing, Gates, and Site Curbing	1	LS	\$ 8,500.00	\$ 8,500.00	\$ 5,800.00	\$ 5,800.00
39	Furnish and Install New FDOT #57 Stone	50	CY	\$ 125.00	\$ 6,250.00	\$ 90.00	\$ 4,500.00
40	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 47,000.00	\$ 47,000.00	\$ 47,500.00	\$ 47,500.00
41	Furnish and Install New 8-inch Magnetic Flow Meter	1	EA	\$ 7,000.00	\$ 7,000.00	\$ 10,500.00	\$ 10,500.00
42	Furnish and Install New Concrete Driveway	200	SY	\$ 130.00	\$ 26,000.00	\$ 90.00	\$ 18,000.00
43	Furnish and Install New Gutter Spillway and Riprap	1	LS	\$ 3,750.00	\$ 3,750.00	\$ 4,700.00	\$ 4,700.00
44	Temporary Bypass Pumping System	1	LS	\$ 29,000.00	\$ 29,000.00	\$ 25,000.00	\$ 25,000.00
45	Cast-in Place Concrete	20	CY	\$ 870.00	\$ 17,400.00	\$ 730.00	\$ 14,600.00
46	Paint Exterior of Building	1	LS	\$ 3,000.00	\$ 3,000.00	\$ 3,150.00	\$ 3,150.00
47	Structural Improvements	1	LS	\$ 7,500.00	\$ 7,500.00	\$ 30,500.00	\$ 30,500.00
48	Mechanical Improvements	1	LS	\$ 78,000.00	\$ 78,000.00	\$ 75,500.00	\$ 75,500.00
49	Electrical Improvements	1	LS	\$ 600,000.00	\$ 600,000.00	\$ 499,000.00	\$ 499,000.00
<b>Lift Station 222</b>							
50	Demolition and Removal of Materials	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 18,600.00	\$ 18,600.00
51	Furnish and Install Wet Well Improvements	1	LS	\$ 63,000.00	\$ 63,000.00	\$ 91,000.00	\$ 91,000.00
52	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 35,000.00	\$ 35,000.00	\$ 28,700.00	\$ 28,700.00
53	Temporary Bypass Pumping System	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 17,000.00	\$ 17,000.00
54	Electrical Improvements	1	LS	\$ 178,000.00	\$ 178,000.00	\$ 134,000.00	\$ 134,000.00
<b>Lift Station 231</b>							
55	Demolition and Removal of Materials	1	LS	\$ 8,500.00	\$ 8,500.00	\$ 20,200.00	\$ 20,200.00
56	Furnish and Install Wet Well Improvements	1	LS	\$ 77,000.00	\$ 77,000.00	\$ 82,185.00	\$ 82,185.00
57	Furnish and Install Yard Piping and Valving Improvements	1	LS	\$ 36,000.00	\$ 36,000.00	\$ 29,000.00	\$ 29,000.00
58	Temporary Bypass Pumping System	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 15,700.00	\$ 15,700.00
59	Electrical Improvements	1	LS	\$ 150,000.00	\$ 150,000.00	\$ 120,000.00	\$ 120,000.00
60	Odor Control Improvements	1	LS	\$ 145,000.00	\$ 145,000.00	\$ 150,000.00	\$ 150,000.00
<b>ARV Improvements</b>							
61	ARV 248-249A	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 15,800.00	\$ 15,800.00
62	ARV 248-249B	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 15,400.00	\$ 15,400.00
63	ARV 248-249C	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 16,600.00	\$ 16,600.00
64	ARV 248-249D	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 18,200.00	\$ 18,200.00
65	ARV 248-249F	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 18,200.00	\$ 18,200.00
66	ARV 248-249G	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 19,000.00	\$ 19,000.00
67	ARV 248-249H	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,500.00	\$ 10,500.00
68	ARV 248-249I	1	LS	\$ 23,000.00	\$ 23,000.00	\$ 27,300.00	\$ 27,300.00
69	ARV 248-249J	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 17,000.00	\$ 17,000.00
70	ARV 248-249K	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 14,000.00	\$ 14,000.00
71	ARV 248-249L	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name				TLC Diversified, Inc.		RTD Construction, Inc.	
Vendor's City & State:				Palmetto, FL		Zephyrhills, FL	
72	ARV 248-249M	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 14,000.00	\$ 14,000.00
73	ARV 248-249N	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 13,000.00	\$ 13,000.00
74	ARV 248-249O	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 13,000.00	\$ 13,000.00
75	ARV 248-249P	1	LS	\$ 11,000.00	\$ 11,000.00	\$ 13,700.00	\$ 13,700.00
76	ARV 248-249Q	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00
77	ARV 248-249R	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 16,700.00	\$ 16,700.00
78	ARV 248-249S	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00
79	ARV 248-249T	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 13,000.00	\$ 13,000.00
80	ARV 248-249U	1	LS	\$ 16,000.00	\$ 16,000.00	\$ 18,000.00	\$ 18,000.00
81	ARV 248-249V	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 16,300.00	\$ 16,300.00
82	ARV 231B	1	LS	\$ 4,000.00	\$ 4,000.00	\$ 5,100.00	\$ 5,100.00
<b>Calculated Total:</b>					\$ 5,319,360.00		\$ 4,731,783.00
<b>Vendor's Total:</b>					\$ 4,947,407.00		\$ 4,731,783.00
<b>Bid Form (00300-3 - 7) Signed:</b>				Yes		Yes	
<b>Bid Bond (10% of Base Bid) (00300-8-10):</b>				Yes		Yes	
<b>Affidavit of Non-Collusion (00310-1)</b>				Yes		Yes	
<b>Affidavit of Present &amp; Future Compliance MWBE (00320-1)</b>				Yes		Yes	
<b>Present &amp; Future Compliance Res. Contractor's (00330-1)</b>				Yes		Yes	
<b>Cert. of Contractor's Health Benefits Program (00340-1-2)</b>				Yes		Yes	
<b>Affidavit of Compliance with Scrutinized Companies (00360-1)</b>				Yes		Yes	
<b>Questionnaire (0420-1 - 2)</b>				Yes		No	
<b>M/WBE Utilization Plan</b>				Yes		Yes	
<b>Addendum No. One (1) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Two (2) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Three (3) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Four (4) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Five (5) Acknowledged:</b>				Yes		Yes	
<b>Addendum No. Six (6) Acknowledged:</b>				Yes		Yes	

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name					
Vendor's City & State:					
Item	Description	Qty	Unit	Unit Price	Total
1	Payment and Performance Bonds, Indemnification, Insurance	1	LS		\$ -
2	Mobilization/Demobilization (5%)	1	LS		\$ -
3	General Requirements	1	LS		\$ -
4	Record Drawings	1	LS		\$ -
5	Cash Allowance for Building Permits/Utility Fees	1	LS	\$ 100,000.00	\$ 100,000.00
<b>Lift Station 12</b>					
6	Demolition and Removal of Materials	1	LS		\$ -
7	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
8	Furnish and Install New 12-inch Magnetic Flow Meter	1	EA		\$ -
9	Furnish and Install New 12-inch Valves at Each Pump	9	EA		\$ -
10	Temporary Bypass Pumping System	1	LS		\$ -
11	Cast-in Place Concrete	20	CY		\$ -
12	Structural Improvements	1	LS		\$ -
13	Mechanical Improvements	1	LS		\$ -
14	Electrical Improvements	1	LS		\$ -
15	Odor Control Improvements	1	LS		\$ -
<b>Lift Station 108</b>					
16	Demolition and Removal of Materials	1	LS		\$ -
17	Furnish and Install Wet Well Improvements	1	LS		\$ -
18	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
19	Temporary Bypass Pumping System	1	LS		\$ -
20	Electrical Improvements	1	LS		\$ -
<b>Lift Station 113</b>					
21	Demolition and Removal of Materials	1	LS		\$ -
22	Furnish and Install Wet Well Improvements	1	LS		\$ -
23	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
24	Temporary Bypass Pumping System	1	LS		\$ -
25	Electrical Improvements	1	EA		\$ -
<b>Lift Station 118</b>					
26	Demolition and Removal of Materials	1	LS		\$ -
27	Furnish and Install Wet Well Improvements	1	LS		\$ -
28	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
29	Furnish and Install New Concrete Driveway	260	SY		\$ -
30	Temporary Bypass Pumping System	1	LS		\$ -
31	Electrical Improvements	1	EA		\$ -
<b>Lift Station 138</b>					
32	Demolition and Removal of Materials	1	LS		\$ -
33	Structural Improvements	1	LS		\$ -
34	Mechanical Improvements	1	LS		\$ -

CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

Vendor's Name					
Vendor's City & State:					
35	Electrical Improvements	1	LS		\$ -
36	Odor Control Improvements	1	LS		\$ -
<b>Lift Station 215</b>					
37	Demolition and Removal of Materials	1	LS		\$ -
38	Furnish and Install New Fencing, Gates, and Site Curbing	1	LS		\$ -
39	Furnish and Install New FDOT #57 Stone	50	CY		\$ -
40	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
41	Furnish and Install New 8-inch Magnetic Flow Meter	1	EA		\$ -
42	Furnish and Install New Concrete Driveway	200	SY		\$ -
43	Furnish and Install New Gutter Spillway and Riprap	1	LS		\$ -
44	Temporary Bypass Pumping System	1	LS		\$ -
45	Cast-in Place Concrete	20	CY		\$ -
46	Paint Exterior of Building	1	LS		\$ -
47	Structural Improvements	1	LS		\$ -
48	Mechanical Improvements	1	LS		\$ -
49	Electrical Improvements	1	LS		\$ -
<b>Lift Station 222</b>					
50	Demolition and Removal of Materials	1	LS		\$ -
51	Furnish and Install Wet Well Improvements	1	LS		\$ -
52	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
53	Temporary Bypass Pumping System	1	LS		\$ -
54	Electrical Improvements	1	LS		\$ -
<b>Lift Station 231</b>					
55	Demolition and Removal of Materials	1	LS		\$ -
56	Furnish and Install Wet Well Improvements	1	LS		\$ -
57	Furnish and Install Yard Piping and Valving Improvements	1	LS		\$ -
58	Temporary Bypass Pumping System	1	LS		\$ -
59	Electrical Improvements	1	LS		\$ -
60	Odor Control Improvements	1	LS		\$ -
<b>ARV Improvements</b>					
61	ARV 248-249A	1	LS		\$ -
62	ARV 248-249B	1	LS		\$ -
63	ARV 248-249C	1	LS		\$ -
64	ARV 248-249D	1	LS		\$ -
65	ARV 248-249F	1	LS		\$ -
66	ARV 248-249G	1	LS		\$ -
67	ARV 248-249H	1	LS		\$ -
68	ARV 248-249I	1	LS		\$ -
69	ARV 248-249J	1	LS		\$ -
70	ARV 248-249K	1	LS		\$ -
71	ARV 248-249L	1	LS		\$ -



CITY OF ORLANDO  
OFFICE OF PURCHASING  
SEALED BID TABULATION  
IFB14-0215

May 28, 2014 2:00 p.m.

Water Conserv I Lift Station Improvements, Project CIP\_0024

Purchasing Agent:  
Brittany Decker

	<b>Vendor's Name</b>				
	<b>Vendor's City &amp; State:</b>				
<b>72</b>	ARV 248-249M	1	LS		\$ -
<b>73</b>	ARV 248-249N	1	LS		\$ -
<b>74</b>	ARV 248-249O	1	LS		\$ -
<b>75</b>	ARV 248-249P	1	LS		\$ -
<b>76</b>	ARV 248-249Q	1	LS		\$ -
<b>77</b>	ARV 248-249R	1	LS		\$ -
<b>78</b>	ARV 248-249S	1	LS		\$ -
<b>79</b>	ARV 248-249T	1	LS		\$ -
<b>80</b>	ARV 248-249U	1	LS		\$ -
<b>81</b>	ARV 248-249V	1	LS		\$ -
<b>82</b>	ARV 231B	1	LS		\$ -
<b>Calculated Total:</b>					\$ 100,000.00
<b>Vendor's Total:</b>					
<b>Bid Form (00300-3 - 7) Signed:</b>					
<b>Bid Bond (10% of Base Bid) (00300-8-10):</b>					
<b>Affidavit of Non-Collusion (00310-1)</b>					
<b>Affidavit of Present &amp; Future Compliance MWBE (00320-1)</b>					
<b>Present &amp; Future Compliance Res. Contractor's (00330-1)</b>					
<b>Cert. of Contractor's Health Benefits Program (00340-1-2)</b>					
<b>Affidavit of Compliance with Scrutinized Companies (00360-1)</b>					
<b>Questionnaire (0420-1 - 2)</b>					
<b>M/WBE Utilization Plan</b>					
<b>Addendum No. One (1) Acknowledged:</b>					
<b>Addendum No. Two (2) Acknowledged:</b>					
<b>Addendum No. Three (3) Acknowledged:</b>					
<b>Addendum No. Four (4) Acknowledged:</b>					
<b>Addendum No. Five (5) Acknowledged:</b>					
<b>Addendum No. Six (6) Acknowledged:</b>					