

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
Item	Description	Qty	Unit	Unit Price	Total	Unit Price	Total
LIFT STATION 25							
1	Mobilization and Demobilization	1	LS	\$10,000.00	\$ 10,000.00	\$1,821.00	\$ 1,821.00
2	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,773.00	\$ 3,773.00
3	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
4	Bypass Pumping	1	LS	\$16,039.00	\$ 16,039.00	\$8,285.00	\$ 8,285.00
5	Demolition	1	LS	\$1,816.00	\$ 1,816.00	\$3,072.00	\$ 3,072.00
6	Meter Can	1	EA	\$493.00	\$ 493.00	\$285.00	\$ 285.00
7	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
8	Pump Control Panel/RTU/Antenna/Optical Float	1	LS	\$71,833.00	\$ 71,833.00	\$77,600.00	\$ 77,600.00
9	Conduit and Wire	1	LS	\$30,563.00	\$ 30,563.00	\$37,225.00	\$ 37,225.00
10	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
11	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
12	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,061.00	\$ 1,061.00
13	Relocation of Pond Pumps Electrical Equipment	1	LS	\$5,659.00	\$ 5,659.00	\$7,288.00	\$ 7,288.00
14	FDOT Gravity Wall	1	LS	\$2,328.00	\$ 2,328.00	\$5,081.00	\$ 5,081.00
15	Precast Concrete Top with Aluminum Safety Hatch	1	LS	\$17,749.00	\$ 17,749.00	\$12,674.00	\$ 12,674.00
16	No. 57 (Granite) Stone (Includes Filter Fabric)	65	SY	\$62.68	\$ 4,074.20	\$27.00	\$ 1,755.00
17	Site Restoration & Pollution and Erosion Control	1	LS	\$4,448.00	\$ 4,448.00	\$2,090.00	\$ 2,090.00
18	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
19	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
20	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,860.00	\$ 1,860.00
21	Equipment Racks	1	LS	\$9,004.00	\$ 9,004.00	\$7,081.00	\$ 7,081.00
Subtotal for Lift Station 25: (Items 1 - 21)					\$ 203,819.20		\$ 190,810.00

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 32							
22	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
23	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,773.00	\$ 3,773.00
24	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
25	Bypass Pumping	1	LS	\$16,240.00	\$ 16,240.00	\$8,285.00	\$ 8,285.00
26	Demolition	1	LS	\$1,816.00	\$ 1,816.00	\$2,087.00	\$ 2,087.00
27	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
28	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
29	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,833.00	\$ 71,833.00	\$77,600.00	\$ 77,600.00
30	Conduit and Wire	1	LS	\$26,586.00	\$ 26,586.00	\$24,726.00	\$ 24,726.00
31	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
32	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
33	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$858.00	\$ 858.00
34	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$1,995.00	\$ 1,995.00
35	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
36	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
37	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
38	Equipment Racks	1	LS	\$5,313.00	\$ 5,313.00	\$4,715.00	\$ 4,715.00
Subtotal for Lift Station 32: (Items 22-38)					\$ 161,249.00		\$ 147,317.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 34							
39	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
40	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,410.00	\$ 3,410.00
41	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
42	Bypass Pumping	1	LS	\$16,740.00	\$ 16,740.00	\$8,285.00	\$ 8,285.00
43	Demolition	1	LS	\$2,179.00	\$ 2,179.00	\$2,304.00	\$ 2,304.00
44	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,875.00	\$ 3,875.00
45	Panel Board	1	EA	\$6,088.00	\$ 6,088.00	\$3,905.00	\$ 3,905.00
46	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$69,974.00	\$ 69,974.00	\$74,540.00	\$ 74,540.00
47	Conduit and Wire	1	LS	\$30,499.00	\$ 30,499.00	\$26,267.00	\$ 26,267.00
48	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
49	Lighting	1	LS	\$743.00	\$ 743.00	\$1,481.00	\$ 1,481.00
50	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$909.00	\$ 909.00
51	Site Restoration & Pollution and Erosion Control	1	LS	\$1,311.00	\$ 1,311.00	\$2,091.00	\$ 2,091.00
52	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
53	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
54	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,451.00	\$ 1,451.00
55	Equipment Racks	1	LS	\$5,446.00	\$ 5,446.00	\$3,756.00	\$ 3,756.00
Subtotal for Lift Station 34: (Items 39-55)					\$ 167,793.00		\$ 147,713.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 36							
56	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
57	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,380.00	\$ 3,380.00
58	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
59	Bypass Pumping	1	LS	\$17,240.00	\$ 17,240.00	\$8,285.00	\$ 8,285.00
60	Demolition	1	LS	\$1,574.00	\$ 1,574.00	\$2,018.00	\$ 2,018.00
61	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
62	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
63	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,833.00	\$ 71,833.00	\$77,600.00	\$ 77,600.00
64	Conduit and Wire	1	LS	\$22,929.00	\$ 22,929.00	\$20,977.00	\$ 20,977.00
65	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
66	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
67	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$935.00	\$ 935.00
68	Site Restoration & Pollution and Erosion Control	1	LS	\$2,830.00	\$ 2,830.00	\$2,091.00	\$ 2,091.00
69	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
70	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
71	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,451.00	\$ 1,451.00
72	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 36: (Items 56-72)					\$ 160,916.00	\$ 143,492.00	

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 40							
73	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
74	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,440.00	\$ 3,440.00
75	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
76	Bypass Pumping	1	LS	\$16,540.00	\$ 16,540.00	\$8,285.00	\$ 8,285.00
77	Demolition	1	LS	\$2,058.00	\$ 2,058.00	\$2,256.00	\$ 2,256.00
78	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,875.00	\$ 3,875.00
79	Panel Board	1	EA	\$6,080.00	\$ 6,080.00	\$3,905.00	\$ 3,905.00
80	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$69,974.00	\$ 69,974.00	\$74,540.00	\$ 74,540.00
81	Conduit and Wire	1	LS	\$29,516.00	\$ 29,516.00	\$28,842.00	\$ 28,842.00
82	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
83	Lighting	1	LS	\$743.00	\$ 743.00	\$1,497.00	\$ 1,497.00
84	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,062.00	\$ 1,062.00
85	Site Restoration & Pollution and Erosion Control	1	LS	\$1,311.00	\$ 1,311.00	\$2,091.00	\$ 2,091.00
86	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
87	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
88	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
89	Equipment Racks	1	LS	\$3,384.00	\$ 3,384.00	\$4,715.00	\$ 4,715.00
Subtotal for Lift Station 40: (Items 73-89)					\$ 164,419.00		\$ 151,261.00

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 42							
90	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
91	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,390.00	\$ 3,390.00
92	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
93	Bypass Pumping	1	LS	\$16,840.00	\$ 16,840.00	\$8,285.00	\$ 8,285.00
94	Demolition	1	LS	\$1,937.00	\$ 1,937.00	\$3,071.00	\$ 3,071.00
95	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,875.00	\$ 3,875.00
96	Automatic Transfer Switch	1	EA	\$2,829.00	\$ 2,829.00	\$5,511.00	\$ 5,511.00
97	Panel Board	1	EA	\$6,080.00	\$ 6,080.00	\$3,905.00	\$ 3,905.00
98	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,974.00	\$ 71,974.00	\$74,540.00	\$ 74,540.00
99	Conduit and Wire	1	LS	\$60,020.00	\$ 60,020.00	\$23,603.00	\$ 23,603.00
100	Lighting	1	LS	\$743.00	\$ 743.00	\$1,497.00	\$ 1,497.00
101	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$985.00	\$ 985.00
102	Site Restoration & Pollution and Erosion Control	1	LS	\$1,311.00	\$ 1,311.00	\$2,091.00	\$ 2,091.00
103	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
104	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
105	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$905.00	\$ 905.00
106	Equipment Racks	1	LS	\$3,384.00	\$ 3,384.00	\$4,715.00	\$ 4,715.00
Subtotal for Lift Station 42: (Items 90-106)					\$ 196,934.00		\$ 145,254.00

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 44							
107	Mobilization and Demobilization	1	LS	\$7,000.00	\$ 7,000.00	\$1,821.00	\$ 1,821.00
108	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,265.00	\$ 3,265.00
109	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
110	Bypass Pumping	1	LS	\$16,040.00	\$ 16,040.00	\$8,285.00	\$ 8,285.00
111	Demolition	1	LS	\$1,453.00	\$ 1,453.00	\$1,922.00	\$ 1,922.00
112	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,974.00	\$ 71,974.00	\$74,540.00	\$ 74,540.00
113	Conduit and Wire	1	LS	\$22,323.00	\$ 22,323.00	\$21,379.00	\$ 21,379.00
114	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
115	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$935.00	\$ 935.00
116	Site Restoration & Pollution and Erosion Control	1	LS	\$1,311.00	\$ 1,311.00	\$2,091.00	\$ 2,091.00
117	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
118	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
119	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
120	Equipment Racks	1	LS	\$2,183.00	\$ 2,183.00	\$1,293.00	\$ 1,293.00
Subtotal for Lift Station 44: (Items 107-120)					\$ 146,601.00		\$ 130,463.00

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 48							
121	Mobilization and Demobilization	1	LS	\$7,500.00	\$ 7,500.00	\$1,821.00	\$ 1,821.00
122	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,449.00	\$ 3,449.00
123	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
124	Bypass Pumping	1	LS	\$16,040.00	\$ 16,040.00	\$8,285.00	\$ 8,285.00
125	Demolition	1	LS	\$1,453.00	\$ 1,453.00	\$2,182.00	\$ 2,182.00
126	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
127	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
128	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$73,033.00	\$ 73,033.00	\$77,600.00	\$ 77,600.00
129	Conduit and Wire	1	LS	\$26,522.00	\$ 26,522.00	\$32,588.00	\$ 32,588.00
130	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
131	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$935.00	\$ 935.00
132	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$2,091.00	\$ 2,091.00
133	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
134	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
135	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$905.00	\$ 905.00
136	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$5,302.00	\$ 5,302.00
Subtotal for Lift Station 48: (Items 121-136)					\$ 159,213.00	\$ 152,301.00	

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 79							
137	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
138	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,336.00	\$ 3,336.00
139	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
140	Bypass Pumping	1	LS	\$16,540.00	\$ 16,540.00	\$8,285.00	\$ 8,285.00
141	Demolition	1	LS	\$2,179.00	\$ 2,179.00	\$2,590.00	\$ 2,590.00
142	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
143	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
144	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$72,533.00	\$ 72,533.00	\$77,600.00	\$ 77,600.00
145	Conduit and Wire	1	LS	\$60,368.00	\$ 60,368.00	\$21,835.00	\$ 21,835.00
146	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
147	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$960.00	\$ 960.00
148	Exhaust Fan	1	LS	\$1,047.00	\$ 1,047.00	\$743.00	\$ 743.00
149	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$2,091.00	\$ 2,091.00
150	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
151	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
152	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
153	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 79: (Items 137-153)					\$ 195,335.00		\$ 138,951.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 81							
154	Mobilization and Demobilization	1	LS	\$10,000.00	\$ 10,000.00	\$1,821.00	\$ 1,821.00
155	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,491.00	\$ 3,491.00
156	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
157	Bypass Pumping	1	LS	\$16,039.00	\$ 16,039.00	\$8,285.00	\$ 8,285.00
158	Demolition	1	LS	\$1,816.00	\$ 1,816.00	\$4,598.00	\$ 4,598.00
159	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
160	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
161	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,833.00	\$ 71,833.00	\$77,600.00	\$ 77,600.00
162	Conduit and Wire	1	LS	\$56,491.00	\$ 56,491.00	\$20,934.00	\$ 20,934.00
163	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
164	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
165	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,062.00	\$ 1,062.00
166	Driveway Turnout	1	LS	\$2,095.00	\$ 2,095.00	\$7,769.00	\$ 7,769.00
167	Fence, Swing, Gate, and Curb	1	LS	\$5,261.00	\$ 5,261.00	\$2,955.00	\$ 2,955.00
168	Site Restoration & Pollution and Erosion Control	1	LS	\$2,356.00	\$ 2,356.00	\$2,091.00	\$ 2,091.00
169	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
170	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
171	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,858.00	\$ 1,858.00
172	Equipment Racks	1	LS	\$5,473.00	\$ 5,473.00	\$4,715.00	\$ 4,715.00
Subtotal for Lift Station 81: (Items 154-172)					\$ 201,670.00		\$ 157,322.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 87							
173	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
174	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,469.00	\$ 3,469.00
175	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
176	Bypass Pumping	1	LS	\$16,540.00	\$ 16,540.00	\$8,285.00	\$ 8,285.00
177	Demolition	1	LS	\$1,211.00	\$ 1,211.00	\$2,018.00	\$ 2,018.00
178	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
179	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
180	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$72,775.00	\$ 72,775.00	\$77,600.00	\$ 77,600.00
181	Conduit and Wire	1	LS	\$24,290.00	\$ 24,290.00	\$32,115.00	\$ 32,115.00
182	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
183	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
184	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,062.00	\$ 1,062.00
185	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$2,091.00	\$ 2,091.00
186	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
187	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
188	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
189	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 87: (Items 173-189)					\$ 160,481.00		\$ 154,709.00

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 89							
190	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
191	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,364.00	\$ 3,364.00
192	Locate Utilities in Advance of Construction	1	LS	\$696.00	\$ 696.00	\$250.00	\$ 250.00
193	Bypass Pumping	1	LS	\$16,840.00	\$ 16,840.00	\$8,285.00	\$ 8,285.00
194	Demolition	1	LS	\$1,816.00	\$ 1,816.00	\$2,618.00	\$ 2,618.00
195	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
196	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
197	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$72,533.00	\$ 72,533.00	\$77,600.00	\$ 77,600.00
198	Conduit and Wire	1	LS	\$24,154.00	\$ 24,154.00	\$19,136.00	\$ 19,136.00
199	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
200	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
201	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,062.00	\$ 1,062.00
202	Site Restoration & Pollution and Erosion Control	1	LS	\$1,518.00	\$ 1,518.00	\$2,091.00	\$ 2,091.00
203	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
204	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
205	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
206	Equipment Racks	1	LS	\$6,018.00	\$ 6,018.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 89: (Items 190-206)					\$ 160,912.00		\$ 142,225.00

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 135							
207	Mobilization and Demobilization	1	LS	\$7,000.00	\$ 7,000.00	\$1,821.00	\$ 1,821.00
208	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,378.00	\$ 3,378.00
209	Locate Utilities in Advance of Construction	1	LS	\$696.00	\$ 696.00	\$250.00	\$ 250.00
210	Bypass Pumping	1	LS	\$16,140.00	\$ 16,140.00	\$8,285.00	\$ 8,285.00
211	Demolition	1	LS	\$1,332.00	\$ 1,332.00	\$2,209.00	\$ 2,209.00
212	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
213	Main Breaker/Transformer	1	EA	\$4,931.00	\$ 4,931.00	\$7,900.00	\$ 7,900.00
214	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$73,533.00	\$ 73,533.00	\$77,600.00	\$ 77,600.00
215	Conduit and Wire	1	LS	\$23,682.00	\$ 23,682.00	\$23,391.00	\$ 23,391.00
216	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
217	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$858.00	\$ 858.00
218	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$2,091.00	\$ 2,091.00
219	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
220	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
221	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
222	Equipment Racks	1	LS	\$5,668.00	\$ 5,668.00	\$4,715.00	\$ 4,715.00
Subtotal for Lift Station 135: (Items 207-222)					\$ 157,981.00		\$ 143,906.00

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 213							
223	Mobilization and Demobilization	1	LS	\$7,500.00	\$ 7,500.00	\$1,821.00	\$ 1,821.00
224	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,388.00	\$ 3,388.00
225	Locate Utilities in Advance of Construction	1	LS	\$696.00	\$ 696.00	\$250.00	\$ 250.00
226	Bypass Pumping	1	LS	\$16,240.00	\$ 16,240.00	\$8,285.00	\$ 8,285.00
227	Demolition	1	LS	\$1,937.00	\$ 1,937.00	\$2,209.00	\$ 2,209.00
228	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
229	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
230	Pump Control Panel/RTU/Antenna	1	LS	\$73,533.00	\$ 73,533.00	\$77,600.00	\$ 77,600.00
231	Conduit and Wire	1	LS	\$22,608.00	\$ 22,608.00	\$22,354.00	\$ 22,354.00
232	Area Lighting	1	EA	\$2,997.00	\$ 2,997.00	\$6,558.00	\$ 6,558.00
233	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
234	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$1,036.00	\$ 1,036.00
235	Site Restoration & Pollution and Erosion Control	1	LS	\$1,155.00	\$ 1,155.00	\$2,091.00	\$ 2,091.00
236	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
237	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
238	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,314.00	\$ 1,314.00
239	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 213: (Items 223-239)					\$ 159,210.00		\$ 145,032.00

Staff Assistant:
Maureen Bowman

CITY OF ORLANDO
OFFICE OF PURCHASING
SEALED BID TABULATION

Purchasing Agent:
Silvia Coste

IFB15-0018 Lift Station Electrical Upgrades # 25,32,34,36,40,42,44,48,79,81,87,89,135,213,and 217, Project No. CIP0021_P

Vendor's Name				Chinchor Electric Inc.		J. Ranck Electric, Inc.	
Vendor's City & State:				Enterprise, Florida		Mt. Pleasant, Michigan	
LIFT STATION 217							
240	Mobilization and Demobilization	1	LS	\$8,000.00	\$ 8,000.00	\$1,821.00	\$ 1,821.00
241	Bond and Insurance	1	LS	\$1,800.00	\$ 1,800.00	\$3,494.00	\$ 3,494.00
242	Locate Utilities in Advance of Construction	1	LS	\$969.00	\$ 969.00	\$250.00	\$ 250.00
243	Bypass Pumping	1	LS	\$16,040.00	\$ 16,040.00	\$8,285.00	\$ 8,285.00
244	Demolition	1	LS	\$2,723.00	\$ 2,723.00	\$7,331.00	\$ 7,331.00
245	Meter Can	1	EA	\$493.00	\$ 493.00	\$284.00	\$ 284.00
246	Main Breaker	1	EA	\$2,496.00	\$ 2,496.00	\$3,241.00	\$ 3,241.00
247	Pump Control Panel/RTU/Antenna/Optical Float Panel	1	LS	\$71,474.00	\$ 71,474.00	\$77,600.00	\$ 77,600.00
248	Conduit and Wire	1	LS	\$22,405.00	\$ 22,405.00	\$24,331.00	\$ 24,331.00
249	OUC Electrical Fees	1	ALLOW	\$3,000.00	\$ 3,000.00	\$3,000.00	\$ 3,000.00
250	Pump Cables	1	LS	\$7,377.00	\$ 7,377.00	\$782.00	\$ 782.00
251	Piping Modifications	1	LS	\$15,805.00	\$ 15,805.00	\$5,003.00	\$ 5,003.00
252	No. 57 (Granite) Stome (Includes Filter Fabric)	110	SY	\$55.56	\$ 6,111.60	\$26.00	\$ 2,860.00
253	Fence, Swing, Gate, and Curb	1	LS	\$4,276.00	\$ 4,276.00	\$3,820.00	\$ 3,820.00
254	Site Restoration & Pollution and Erosion Control	1	LS	\$4,250.00	\$ 4,250.00	\$2,091.00	\$ 2,091.00
255	Startup and Training	1	LS	\$5,929.00	\$ 5,929.00	\$4,969.00	\$ 4,969.00
256	Short Circuit and Arc Flash Study	1	LS	\$3,499.00	\$ 3,499.00	\$1,841.00	\$ 1,841.00
257	As-Built Survey	1	LS	\$1,746.00	\$ 1,746.00	\$1,859.00	\$ 1,859.00
258	Equipment Racks	1	LS	\$6,204.00	\$ 6,204.00	\$4,791.00	\$ 4,791.00
Subtotal for Lift Station 217: (Items 240-258)					\$ 184,597.60		\$ 157,653.00
Calculated Grand Total (Lift Stations 25, 32, 34, 36, 40, 42, 44, 48, 79, 81, 87, 89, 135, 213, and 217)					\$ 2,581,130.80		\$ 2,248,409.00
Bid Form (00300-7) Signed:					yes		yes
Bid Bond (10% of Base Bid) (00300-8-10):					yes		yes
Affidavit of Non-Collusion (00310-1)					yes		yes
Affidavit of Present & Future Compliance MWBE (00320-1)					yes		yes
Present & Future Compliance Res. Contractor's (00330-1)					yes		yes
Cert. of Contractor's Health Benefits Program (00340-1-2)					yes		yes
Affidavit/Present/Future/City Or Orlando/Apprentiship)00350-1)					yes		yes
Affidavt/Compliance/Scrutinized/Activity list (00360-1)					yes		yes
Questionnaire (00420-1)					yes		yes
M/WBE Utilization Plan					yes		yes
Addendum No. One (1) Acknowledged:					yes		yes
Addendum No. Two (2) Acknowledged:					yes		yes
Addendum No. Three (3) Acknowledged:					yes		yes

"Offers from the vendors listed herein are the only offers received timely as of the above opening date and time. All other offers submitted in response to this solicitation, if any, are hereby rejected as late."