	L7 Construction, Inc.			TLC Diversified, Inc.							
	/endor's City & State:			Sanford, FL			Palmetto, FL				
Item	Description Base Bid Price	Qty	Unit	Unit Price		Total		Unit Price		Total	
1	Payment and Performance Bond,	1	LS	\$ 9,000.00	\$	9,000.00	\$	5,600.00	\$	5,600.00	
2	Mobilization and Demolition	1	LS	\$ 16,000.00	\$	16,000.00	\$	39,000.00	\$	39,000.00	
3	Purchase and Installation of New Shed	1	LS	\$ 42,000.00	\$	42,000.00	\$	49,000.00	\$	49,000.00	
4	Modifications to Existing Shed	1	LS	\$ 15,000.00	\$	15,000.00	\$	28,000.00	\$	28,000.00	
5	Sample Pumps	5	EA	\$ 2,200.00	\$	11,000.00	\$	2,000.00	\$	10,000.00	
6	SCH 80 PVC Piping, Fittings, and Valves	1	LS	\$ 18,000.00	\$	18,000.00	\$	32,000.00	\$	32,000.00	
7	Electrical and Instrumentation	1	LS	\$177,000.00	\$	177,000.00	\$	215,000.00	\$	215,000.00	
8	As-Built Survey	1	LS	\$ 407.00	\$	407.00	\$	3,000.00	\$	3,000.00	
9	Permitting Allowance	1	LS	\$ 5,000.00	\$	5,000.00	\$	5,000.00	\$	5,000.00	
				_							
Calculated Total:					\$	293,407.00			\$	386,600.00	
Vendor's Total:			\$293,407.00			\$	386,600.00				
Price Form signed (00300)				YES			YES				
Bid Bond 10%				YES			YES				
Affidavir of Non- Collution & of Non-Interest of City Employess (00310)				YES			YES				
Affidavir of Future-Present W/MBE Ordinance (00320)				YES			YES				
Present & Future Compliance Res. Contractor's (00330-1)				YES			YES				
Cert. of Contractor's Health Benefits Program (00340-1-2)				YES				YES			
Questionnaire (00420)				YES				YES			
M/WBE Letter of Intent				YES			YES				
Addendum No. One (1)				YES			YES				
Addendum No. Two (2)				YES			YES				