Recorded by: Fabio Henao

CITY OF ORLANDO PROCUREMENT AND CONTRACTS DIVISION SEALED BID TABULATION

August 4, 2016 2:00 p.m. IFB16-0314, Parramore South Pond Extension, Project No. TSW0018_P

Vendor's Name					Ferreira Construction Southern Division Co., Inc.		Gibbs & Register, Inc.		Shoreline Foundation, Inc.	
Vendor's City & State:					Stuart, FL		Winter Garden, FL		Pembroke Park, FL	
Item	Description	Item #	Qty	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization/Demolition	101-1	1	LS	\$230,700.00	\$230,700.00	\$165,000.00	\$165,000.00	\$134,000.00	\$134,000.00
2	Bonds and Insurance	101-2	1	LS	\$21,000.00	\$21,000.00	\$18,000.00	\$18,000.00	\$40,000.00	\$40,000.00
3	Maintenance of Traffic	102-1	1	LS	\$26,500.00	\$26,500.00	\$25,000.00	\$25,000.00	\$15,009.00	\$15,009.00
	Prevention, Control abd Abatement of	.02 .			Ψ=0,000.00	ψ20,000.00	Ψ20,000.00	ψ=0,000.00	ψ.ο,σσσ.σσ	ψ.ο,οοο.οο
4	Eroison and Water Pollution	104-14	1	LS	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00
5	Clearing & Grubbing	110-1-2	0.4	AC	\$91,212.50	\$36,485.00	\$150,000.00	\$60,000.00	\$310,000.00	\$124,000.00
6	Bypass Pumping, F&I, Operate	449-998	1	LS	\$3,000.00	\$3,000.00	\$65,000.00	\$65,000.00	\$250,000.00	\$250,000.00
7	Excavation, Embankment, and Grading	120-9	1	LS	\$480,000.00	\$480,000.00	\$452,500.00	\$452,500.00	\$850,000.00	\$850,000.00
8	Floating Turbidity Barrier	104-11	150	LF	\$55.00	\$8,250.00	\$10.00	\$1,500.00	\$10.00	\$1,500.00
9	Type C Inlet	425-1-52	3	EA	\$8,000.00	\$24,000.00	\$5,000.00	\$15,000.00	\$6,000.00	
10	12" Nyoplast Yard Drain	425-1-529N12	9	EA	\$1,805.00	\$16,245.00	\$1,300.00	\$11,700.00	\$1,800.00	\$16,200.00
	Pipe, Culvert, Class III Concrete, SS, 18"	430-11-325	42	LF	\$113.00	\$4,746.00	\$105.00	\$4,410.00	\$176.00	\$7,392.00
	Pipe, Culvert, Class III Concrete, SS, 24"	430-11-329	339	LF	\$75.00	\$25,425.00	\$165.00	\$55,935.00	\$35.00	\$11,865.00
13	12" HDPE Storm Pipe		450	LF	\$52.00	\$23,400.00	\$30.00	\$13,500.00	\$20.00	\$9,000.00
14	18" HDPE Storm Pipe	100.10	38	LF	\$63.00	\$2,394.00	\$55.00	\$2,090.00	\$43.00	\$1,634.00
15	Type 2 Turbidity Bar w/Post	103-12	160	LF	\$22.00	\$3,520.00	\$60.00	\$9,600.00	\$45.00	\$7,200.00
16	18" MES w/Dissipator	430-982-125	2	EA	\$1,130.00	\$2,260.00	\$2,200.00	\$4,400.00	\$3,000.00	\$6,000.00
17	Rubble Rip-Rap	530-3-3	240	TN	\$66.00	\$15,840.00	\$105.00	\$25,200.00	\$50.00	\$12,000.00
18	4" Concrete Sidewalk	522-1	400	SY LF	\$51.00	\$20,400.00	\$40.00	\$16,000.00	\$40.00	\$16,000.00
19 20	Type F Curb and Gutter	520-1-10	35	LF	\$43.00 \$790.00	\$1,505.00	\$35.00	\$1,225.00	\$40.00	\$1,400.00
	Steel Sheet Pile Wall	455-35	1350		¥	\$1,066,500.00	\$750.00		\$750.00	
21 22	Class II Pile Cap w/Reinforcement	400-2-2	300	CY LF	\$800.00 \$33.00	\$240,000.00 \$44,550.00	\$1,350.00	\$405,000.00 \$47,250.00	\$525.00 \$12.00	\$157,500.00
23	48" High, 3 Rail Majestic Fence Sod	550-71-010 575-1-4	1350	SY	\$33.00 \$4.00	\$34,800.00	\$35.00 \$2.00	\$17,400.00	\$2.00	\$16,200.00 \$17,400.00
23	300	5/5-1-4	8700	0.	ψ 1σσ	ψ34,000.00	Ψ2.00	\$17,400.00	Ψ2.00	ψ17, 4 00.00
Vandon	Total				¢0,000,000,00		Ф 0 440 040 00		₾0.704.000.00	
Vendors	ed Total				\$2,339,920.00	\$2,339,520.00	\$ 2,443,210.00	\$ 2,443,210.00	\$2,764,800.00	\$ 2,764,800.00
Bid Form (00300-7) Signed:				YES			YES		YES	
Bid Bond (10% of Base Bid) (00300-8-10):					YES		YES		YES	
Affidavit of Non-Collusion (00310-1)					YES		YES		YES	
Affidavit of Present & Future Compliance MWBE (00320)					YES		YES		YES	
Present & Future Compliance Res. Contractor's (00330)					YES		YES		YES	
Cert. of Contractor's Health Benefits Program (00340)				YES			YES		YES	
Cert. of Contractor's Health Benefits Program (00360)				YES			YES		YES	
	naire (00420)			YES			YES YES		YES YES	
	Business Enterprice ParticipationForm			NO YES			YES YES		YES YES	
	Utilization Plan um No. One (1) Acknowledged:			YES			YES YES		YES	
	um No. One (1) Acknowledged: um No. One (2) Acknowledged:			YES			YES		YES	
Addendum No. One (2) Acknowledged:				YES			YES		YES	

Recorded by: Fabio Henao

CITY OF ORLANDO PROCUREMENT AND CONTRACTS DIVISION SEALED BID TABULATION

August 4, 2016 2:00 p.m. IFB16-0314, Parramore South Pond Extension, Project No. TSW0018_P

	Vendor's Name				Dolime Minerals dba American Construction & Engineering		Continental Heavy Civil Corp.		Pac Comm, Inc.	
Vendor's City & State:					Bartow, FL		Miami, FL		Miami, FL	
Item	Description	Item #	Qty	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Mobilization/Demolition	101-1	1	LS	\$15,659.17	\$15,659.17	\$162,670.00	\$162,670.00	\$355,138.93	\$355,138.93
2	Bonds and Insurance	101-2	1	LS	\$58,594.62	\$58,594.62	\$57,420.00	\$57,420.00	\$32,500.00	\$32,500.00
3	Maintenance of Traffic	102-1	1	LS	\$47,153.66	\$47,153.66	\$28,890.00	\$28,890.00	\$16,398.58	\$16,398.58
	Prevention, Control abd Abatement of				* ,	* ,	V =0,000.00	*************************************	* ****,*******************************	* * * * * * * * * * * * * * * * * * *
4	Eroison and Water Pollution	104-14	1	LS	\$38,528.31	\$38,528.31	\$31,660.00	\$31,660.00	\$11,542.89	
5	Clearing & Grubbing	110-1-2	0.4	AC	\$145,825.88	\$58,330.35	\$58,190.00	\$23,276.00	\$334,254.53	\$133,701.81
6	Bypass Pumping, F&I, Operate	449-998	1	LS	\$122,885.48	\$122,885.48	\$178,670.00	\$178,670.00	\$127,500.90	
7	Excavation, Embankment, and Grading	120-9	1	LS	\$840,655.14	\$840,655.14	\$669,921.00	\$669,921.00	\$1,180,989.86	\$1,180,989.86
8	Floating Turbidity Barrier	104-11	150	LF	\$66.00	\$9,900.00	\$24.00	\$3,600.00	\$18.56	\$2,784.00
9	Type C Inlet	425-1-52	3	EA	\$13,556.37	\$40,669.11	\$13,170.00	\$39,510.00	\$12,565.13	\$37,695.39
10	12" Nyoplast Yard Drain	425-1-529N12	9	EA	\$1,555.12	\$13,996.08	\$2,410.00	\$21,690.00	\$2,557.38	\$23,016.42
11	Pipe, Culvert, Class III Concrete, SS, 18"	430-11-325	42	LF	\$128.95	\$5,415.90	\$366.00	\$15,372.00	\$345.68	\$14,518.56
12	Pipe, Culvert, Class III Concrete, SS, 24"	430-11-329	339	LF	\$142.70		\$449.00	\$152,211.00	\$313.35	\$106,225.65
13	12" HDPE Storm Pipe		450	LF	\$22.90	+ -/	\$114.00	\$51,300.00	\$57.01	\$25,654.50
14 15	18" HDPE Storm Pipe	400.40	38	LF LF	\$56.58 \$13.22	\$2,150.04 \$2,115.20	\$261.00 \$24.00	\$9,918.00	\$115.93 \$43.72	\$4,405.34 \$6,995.20
16	Type 2 Turbidity Bar w/Post	103-12	160	EA				\$3,840.00 \$6,820.00	\$43.72 \$4,969.52	\$6,995.20
17	18" MES w/Dissipator	430-982-125	2 240	TN	\$1,780.59 \$91.85	\$3,561.18 \$22,044.00	\$3,410.00 \$106.00	\$25,440.00	\$4,969.52 \$234.16	\$56,198.40
18	Rubble Rip-Rap	530-3-3		SY	\$42.55	\$17,020.00	\$81.00	\$32,400.00	\$55.00	
19	4" Concrete Sidewalk Type F Curb and Gutter	522-1 520-1-10	400 35	LF	\$97.86	\$3,425.10	\$152.00	\$5,320.00	\$41.30	
20	Steel Sheet Pile Wall	455-35	1350	LF	\$776.20		\$748.00	\$1,009,800.00	\$750.27	\$1,012,864.50
21	Class II Pile Cap w/Reinforcement	400-2-2	300	CY	\$944.87	\$283,461.00	\$825.00	\$247,500.00	\$346.53	\$103,959.00
22	48" High, 3 Rail Majestic Fence	550-71-010	1350	LF	\$46.81	\$63,193.50	\$41.00	\$55,350.00	\$36.24	\$48,924.00
23	Sod	575-1-4	8700	SY	\$3.21	\$27,927.00	\$6.00	\$52,200.00	\$12.20	\$106,140.00
		0.0 1 1	0.00			, ,		, ,	·	
Vendor	Vendors Total				\$2,783,265.55		\$2,884,778.00		\$3,440,538.47	
	ted Total				Corrected total	\$ 2,783,235.14		\$ 2,884,778.00	ψο, ο,οοο	\$3,440,538.47
Bid Form (00300-7) Signed:					YES		YES		YES	
Bid Bond (10% of Base Bid) (00300-8-10):					YES		YES		YES	
Affidavit of Non-Collusion (00310-1)					YES		YES		YES	
Affidavit of Present & Future Compliance MWBE (00320)						ES	YES		YES	
Present	& Future Compliance Res. Contractor's	(00330)			YES		YES		YES	
Cert. of	Contractor's Health Benefits Program (0	0340)			YES		YES		YES	
Cert. of	Contractor's Health Benefits Program (0	0360)			YES		YES		YES	
	onaire (00420)	,			YES		YES		YES	
	Business Enterprice ParticipationForm				NO		NO		YES	
	Utilization Plan				YES		YES		NO	
	Addendum No. One (1) Acknowledged:				YES		YES		YES	
Addend	Addendum No. One (2) Acknowledged:				YES		YES		YES	

Recorded by: Fabio Henao

CITY OF ORLANDO PROCUREMENT AND CONTRACTS DIVISION SEALED BID TABULATION

August 4, 2016 2:00 p.m. IFB16-0314, Parramore South Pond Extension, Project No. TSW0018_P

Bonds and Insurance		Vendor's Name				Cathcart Construction Company-Florida		
Mobilization/Demolition		Vendor's City & State:				Oviedo, FL		
2 Bonds and Insurance	Item	-	Item #	Qty	Unit	Unit Price	Total	
Maintenance of Traffic	1	Mobilization/Demolition	101-1	1	LS	\$294,000.00	\$294,000.00	
Prevention, Control abd Abatement of	2	Bonds and Insurance	101-2	1	LS	\$60,000.00	\$60,000.00	
Prevention, Control abd Abatement of Eroison and Water Pollution 104-14 1 LS \$10,000.00 \$10,000.00 5 Clearing & Grubbing 110-1-2 0.4 AC \$150,000.00 \$60,000.00 6 Bypass Pumping, F&l, Operate 449-998 1 LS \$20,000.00 \$20,000.00 7 Excavation, Embankment, and Grading 120-9 1 LS \$1,240,000.00 \$1,050.00 9 Type C Inlet 425-1-52 3 EA \$9,000.00 \$27,000.00 9 Type C Inlet 425-1-52 3 EA \$9,000.00 \$27,000.00 10 12" Nyoplast Yard Drain 425-1-529 3 EA \$9,000.00 \$27,000.00 10 12" Nyoplast Yard Drain 425-1-529 2 LF \$100.00 \$27,000.00 12" Nyoplast Yard Drain 425-1-529 2 LF \$100.00 \$27,000.00 12" Pipe, Culvert, Class III Concrete, SS, 18" 430-11-325 42 LF \$100.00 \$34,200.00 12" Pipe, Culvert, Class III Concrete, SS, 24" 430-11-329 339 LF \$175.00 \$59,325.00 14 18" HDPE Storm Pipe 38 LF \$100.00 \$33,750.00 14 18" HDPE Storm Pipe 38 LF \$100.00 \$33,800.00 15 Type 2 Turbidity Bar wiPost 103-12 160 LF \$90.00 \$14,400.00 16 18" MES wiDissipator 430-992-125 2 EA \$4,000.00 \$4,800.00 17 Rubble Rip-Rap 530-3-3 240 TN \$200.00 \$4,800.00 17 Rubble Rip-Rap 530-3-3 240 TN \$200.00 \$4,800.00 18 4" Concrete Sidewalk 522-1 400 SY \$40.00 \$1,050.00 20 Steel Sheet Pile Wall 455-35 1350 LF \$900.00 \$1,215,000.00 21 Class III Pile Cap wi/Reinforcement 400-2-2 300 CF \$30,000 \$420,000.00 22 48" High, 3 Rail Majestic Fence 550-71-010 1350 LF \$50.00 \$67,500.00 \$7,500.00	3	Maintenance of Traffic	102-1	1	LS	\$20,000.00	\$20,000.00	
19 Type F Curb and Gutter 520-1-10 35 LF \$30.00 \$1,050.00	5 6 7 8 9 10 11 12 13 14 15 16	Eroison and Water Pollution Clearing & Grubbing Bypass Pumping, F&I, Operate Excavation, Embankment, and Grading Floating Turbidity Barrier Type C Inlet 12" Nyoplast Yard Drain Pipe, Culvert, Class III Concrete, SS, 18" Pipe, Culvert, Class III Concrete, SS, 24" 12" HDPE Storm Pipe 18" HDPE Storm Pipe Type 2 Turbidity Bar w/Post 18" MES w/Dissipator Rubble Rip-Rap	110-1-2 449-998 120-9 104-11 425-1-52 425-1-529N12 430-11-325 430-11-329 103-12 430-982-125 530-3-3	0.4 1 1 150 3 9 42 339 450 38 160 2	AC LS LS LF EA LF LF LF LF LF TN	\$150,000.00 \$20,000.00 \$1,240,000.00 \$7.00 \$9,000.00 \$1,800.00 \$175.00 \$75.00 \$100.00 \$90.00 \$4,000.00	\$60,000.00 \$20,000.00 \$1,240,000.00 \$1,050.00 \$27,000.00 \$16,200.00 \$4,200.00 \$59,325.00 \$33,750.00 \$3,800.00 \$44,400.00 \$48,000.00	
21 Class II Pile Cap W/Reinforcement 400-2-2 300 CY \$1,400.00 \$420,000.0 22 48" High, 3 Rail Majestic Fence 550-71-010 1350 LF \$50.00 \$67,500.0 23 Sod 575-1-4 8700 SY \$5.00 \$43,500.0 Vendors Total \$3,682,775.00 Calculated Total \$3,682,775.00 Bid Form (00300-7) Signed: YES Bid Bond (10% of Base Bid) (00300-8-10): YES Affidavit of Non-Collusion (00310-1) YES Affidavit of Present & Future Compliance MWBE (00320) YES Present & Future Compliance Res. Contractor's (00330) YES Cert. of Contractor's Health Benefits Program (00340) YES Cert. of Contractor's Health Benefits Program (00360) YES Questionaire (00420) YES Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES		Type F Curb and Gutter	520-1-10	35			\$1,050.00	
22 48" High, 3 Rail Majestic Fence 550-71-010 1350 LF \$50.00 \$67,500.0 23 Sod 575-1-4 8700 SY \$5.00 \$43,500.0 Vendors Total \$3,682,775.00 \$3,682,775.00 \$3,682,775.00 Calculated Total \$3,682,775.00 \$3,682,775.00 \$3,682,775.00 Bid Form (00300-7) Signed: YES YES Bid Bond (10% of Base Bid) (00300-8-10): YES YES Affidavit of Non-Collusion (00310-1) YES YES Affidavit of Present & Future Compliance MWBE (00320) YES YES Present & Future Compliance Res. Contractor's (00330) YES YES Cert. of Contractor's Health Benefits Program (00340) YES YES Questionaire (00420) YES YES Veteran Business Enterprice ParticipationForm NO NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES								
23 Sod 575-1-4 8700 SY \$5.00 \$43,500.0					_	, ,	\$67,500.00	
Calculated Total \$3,682,775.00 Bid Form (00300-7) Signed: YES Bid Bond (10% of Base Bid) (00300-8-10): YES Affidavit of Non-Collusion (00310-1) YES Affidavit of Present & Future Compliance MWBE (00320) YES Present & Future Compliance Res. Contractor's (00330) YES Cert. of Contractor's Health Benefits Program (00340) YES Cert. of Contractor's Health Benefits Program (00360) YES Questionaire (00420) YES Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES	23				SY		\$43,500.00	
Calculated Total \$3,682,775.00 Bid Form (00300-7) Signed: YES Bid Bond (10% of Base Bid) (00300-8-10): YES Affidavit of Non-Collusion (00310-1) YES Affidavit of Present & Future Compliance MWBE (00320) YES Present & Future Compliance Res. Contractor's (00330) YES Cert. of Contractor's Health Benefits Program (00340) YES Cert. of Contractor's Health Benefits Program (00360) YES Questionaire (00420) YES Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES								
Bid Form (00300-7) Signed: Bid Bond (10% of Base Bid) (00300-8-10): Affidavit of Non-Collusion (00310-1) Affidavit of Present & Future Compliance MWBE (00320) Present & Future Compliance Res. Contractor's (00330) Cert. of Contractor's Health Benefits Program (00340) Cert. of Contractor's Health Benefits Program (00360) Questionaire (00420) Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan Addendum No. One (1) Acknowledged: YES	Vendors	s Total				\$3,682,775.00		
Bid Bond (10% of Base Bid) (00300-8-10): Affidavit of Non-Collusion (00310-1) Affidavit of Present & Future Compliance MWBE (00320) Present & Future Compliance Res. Contractor's (00330) Cert. of Contractor's Health Benefits Program (00340) Cert. of Contractor's Health Benefits Program (00360) YES Cert. of Contractor's Health Benefits Program (00360) YES Questionaire (00420) Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan Addendum No. One (1) Acknowledged: YES	Calcula	ted Total					\$3,682,775.00	
Affidavit of Present & Future Compliance MWBE (00320) Present & Future Compliance Res. Contractor's (00330) Cert. of Contractor's Health Benefits Program (00340) Cert. of Contractor's Health Benefits Program (00360) Cert. of Contractor's Health Benefits Program (00360) Questionaire (00420) Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan Addendum No. One (1) Acknowledged: YES	Bid Bor	d (10% of Base Bid) (00300-8-10):		YES				
Present & Future Compliance Res. Contractor's (00330) Cert. of Contractor's Health Benefits Program (00340) Cert. of Contractor's Health Benefits Program (00360) Questionaire (00420) Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan Addendum No. One (1) Acknowledged: YES		` ,						
Cert. of Contractor's Health Benefits Program (00360) YES Questionaire (00420) YES Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES		<u>.</u>		YES				
Questionaire (00420) YES Veteran Business Enterprice ParticipationForm NO M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES	Cert. of	Contractor's Health Benefits Program (0						
Veteran Business Enterprice ParticipationForm M/WBE Utilization Plan Addendum No. One (1) Acknowledged: YES					-			
M/WBE Utilization Plan YES Addendum No. One (1) Acknowledged: YES								
Addendum No. One (1) Acknowledged: YES								
· /	-							
laddendum No. Une (2) Acknowledded:		um No. One (1) Acknowledged:		YES				