

CITY OF ORLANDO  
SEALED BID TABULATION  
Bid-Opening 3/23/17 2:00 p.m.

Purchasing Agent:  
Silvia Coste

IFB17-0130 Water Conserv II Water Reclamation Facility RAS/WAS and Biosolid System Improvements, Project No. CIP0189\_P

Vendor's Name				PWC Joint Venture, LLC		PCL Construction, Inc.		Prine Construction Group, Inc.	
Vendor's City & State:				Venice, FL		Tampa, FL		Orlando, FL	
Item	Description	Qty	Unit	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Payment & Performance Bonds, Indemnification, and Insurance	1	LS	\$127,000.00	\$127,000.00	\$400,000.00	\$400,000.00	\$100,000.00	\$100,000.00
2	Mobilization & Demobilization	1	LS	\$208,000.00	\$208,000.00	\$600,000.00	\$600,000.00	\$700,000.00	\$700,000.00
3	Site Survey and Subsurface Utility Engineering	1	LS	\$114,000.00	\$114,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
4	Cleaning, dewatering and disposal of debris from the Gas Holder/Digested Sludge Holding Tank (up to 1,500 wet tons approximate)	1,500	WET ON	\$120.00	\$180,000.00	\$200.00	\$300,000.00	\$232.00	\$348,000.00
5	New WAS Holding Tank, WAS Pump Station, RAS Pump Station Improvements, Biosolids System Improvements, and Scum Pumping Improvements, complete with all demolition, site/civil, yard piping and appurtenances	1	LS	\$6,221,160.00	\$6,221,160.00	\$4,330,000.00	\$4,330,000.00	\$5,570,000.00	\$5,570,000.00
6	Supply, installation, start-up, testing and training for the 3-belt Belt Filter Presses and associated controls	1	LS	\$131,150.00	\$131,150.00	\$3,000,000.00	\$3,000,000.00	\$2,440,000.00	\$2,440,000.00
7	Supply, installation, start-up, testing and training for the Belt Filter Press sludge feed Progressing Cavity Pumps and associated controls	1	LS	\$1,142,390.00	\$1,142,390.00	\$250,000.00	\$250,000.00	\$285,000.00	\$285,000.00
8	Electrical System including a new RAS/WAS electrical CMU Block Building	1	LS	\$4,137,200.00	\$4,137,200.00	\$4,500,000.00	\$4,500,000.00	\$4,310,000.00	\$4,310,000.00
9	Instrumentation and Controls System	1	LS	\$876,500.00	\$876,500.00	\$300,000.00	\$300,000.00	\$910,000.00	\$910,000.00
10	As-built Survey	1	LS	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
11	Allowance for resolving conflicts arising from Site Survey and Subsurface Utility Engineering	1	LS	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
12	Permitting Allowance	1	LS	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
<b>Calculated Total (Items 1-12)</b>				<b>13,272,810.00</b>	<b>\$13,317,400.00</b>		<b>\$13,880,000.00</b>		<b>\$14,858,000.00</b>
<b>Bid Form (00300-7) Signed:</b>				YES		YES		YES	
<b>Bid Bond (10% of Base Bid) (00300-8-11):</b>				YES		YES		YES	
<b>Affidavit of Non-Collusion (00310-1)</b>				YES		YES		YES	
<b>Affidavit of Present &amp; Future Compliance MWBE (00320)</b>				YES		YES		YES	
<b>Present &amp; Future Compliance Res. Contractor's (00330)</b>				YES		YES		YES	
<b>Cert. of Contractor's Health Benefits Program (00340)</b>				YES		YES		YES	
<b>Cert. of Contractor's Health Benefits Program (00360)</b>				YES		YES		YES	
<b>Questionnaire (00420)</b>				YES		YES		YES	
<b>Proposed Equipment to be supplied list</b>				YES		YES		YES	
<b>Veterans Business Enterprise Form</b>				NO		NO		NO	
<b>MBE Letter of Intent</b>				NO		YES		YES	
<b>Addendum No. One (1) Acknowledged:</b>				YES		YES		YES	
<b>Addendum No. One (2) Acknowledged:</b>				YES		YES		YES	

IFB17-0130 Water Conserv II Water Reclamation Facility RAS/WAS and Biosolid System Improvements, Project No. CIP0189\_P

<b>Vendor's Name</b>			<b>PWC Joint Venture, LLC</b>	<b>PCL Construction, Inc.</b>	<b>Prine Construction Group, Inc.</b>
<b>Vendor's City &amp; State:</b>			<b>Venice, FL</b>	<b>Tampa, FL</b>	<b>Orlando, FL</b>
<b>Addendum No. One (3) Acknowledged:</b>			YES	YES	YES
<b>Addendum No. One (4) Acknowledged:</b>			YES	YES	YES
<b>Addendum No. One (5) Acknowledged:</b>			YES	YES	YES

CITY OF ORLANDO  
SEALED BID TABULATION  
Bid-Opening 3/23/17 2:00 p.m.

Purchasing Agent:  
Silvia Coste

IFB17-0130 Water Conserv II Water Reclamation Facility RAS/WAS and Biosolid System Improvements, Project No. CIP0189\_P

Vendor's Name		TLC Diversified, Inc.		Wharton-Smith, Inc.		Vogel Bros. Building Co.	
Vendor's City & State:		Palmetto, FL		Sanford, FL		Lakeland, FL	
Item	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	Payment & Performance Bonds, Indemnification, and Insurance	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00
2	Mobilization & Demobilization	\$860,000.00	\$860,000.00	\$600,000.00	\$600,000.00	\$20,000.00	\$20,000.00
3	Site Survey and Subsurface Utility Engineering	\$132,000.00	\$132,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00
4	Cleaning, dewatering and disposal of debris from the Gas Holder/Digested Sludge Holding Tank (up to 1,500 wet tons approximate)	\$142.00	\$213,000.00	\$180.00	\$270,000.00	\$100.00	\$150,000.00
5	New WAS Holding Tank, WAS Pump Station, RAS Pump Station Improvements, Biosolids System Improvements, and Scum Pumping Improvements, complete with all demolition, site/civil, yard piping and appurtenances	\$5,675,000.00	\$5,675,000.00	\$7,720,000.00	\$7,720,000.00	\$6,875,000.00	\$6,875,000.00
6	Supply, installation, start-up, testing and training for the 3-belt Belt Filter Presses and associated controls	\$2,280,000.00	\$2,280,000.00	\$1,750,000.00	\$1,750,000.00	\$2,000,000.00	\$2,000,000.00
7	Supply, installation, start-up, testing and training for the Belt Filter Press sludge feed Progressing Cavity Pumps and associated controls	\$142,000.00	\$142,000.00	\$110,000.00	\$110,000.00	\$250,000.00	\$250,000.00
8	Electrical System including a new RAS/WAS electrical CMU Block Building	\$4,450,000.00	\$4,450,000.00	\$3,800,000.00	\$3,800,000.00	\$5,000,000.00	\$5,000,000.00
9	Instrumentation and Controls System	\$963,000.00	\$963,000.00	\$800,000.00	\$800,000.00	\$800,000.00	\$800,000.00
10	As-built Survey	\$13,000.00	\$13,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
11	Allowance for resolving conflicts arising from Site Survey and Subsurface Utility Engineering	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
12	Permitting Allowance	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00
<b>Calculated Total (Items 1-12)</b>			<b>\$14,983,000.00</b>		<b>\$15,340,000.00</b>		<b>\$15,400,000.00</b>
<b>Bid Form (00300-7) Signed:</b>		YES		YES		YES	
<b>Bid Bond (10% of Base Bid) (00300-8-11):</b>		YES		YES		YES	
<b>Affidavit of Non-Collusion (00310-1)</b>		YES		YES		YES	
<b>Affidavit of Present &amp; Future Compliance MWBE (00320)</b>		YES		YES		YES	
<b>Present &amp; Future Compliance Res. Contractor's (00330)</b>		YES		YES		YES	
<b>Cert. of Contractor's Health Benefits Program (00340)</b>		YES		YES		YES	
<b>Cert. of Contractor's Health Benefits Program (00360)</b>		YES		YES		YES	
<b>Questionnaire (00420)</b>		YES		YES		YES	
<b>Proposed Equipment to be supplied list</b>		YES		YES		YES	
<b>Veterans Business Enterprise Form</b>		NO		NO		YES	
<b>MBE Letter of Intent</b>		YES		YES		YES	
<b>Addendum No. One (1) Acknowledged:</b>		YES		YES		YES	
<b>Addendum No. One (2) Acknowledged:</b>		YES		YES		YES	

IFB17-0130 Water Conserv II Water Reclamation Facility RAS/WAS and Biosolid System Improvements, Project No. CIP0189\_P

<b>Vendor's Name</b>	<b>TLC Diversified, Inc.</b>	<b>Wharton-Smith, Inc.</b>	<b>Vogel Bros. Building Co.</b>
<b>Vendor's City &amp; State:</b>	<b>Palmetto, FL</b>	<b>Sanford, FL</b>	<b>Lakeland, FL</b>
<b>Addendum No. One (3) Acknowledged:</b>	YES	YES	YES
<b>Addendum No. One (4) Acknowledged:</b>	YES	YES	YES
<b>Addendum No. One (5) Acknowledged:</b>	YES	YES	YES