## CITY OF ORLANDO PROCUREMENT AND CONTRACTS DIVISION SEALED BID TABULATION

IFB18-0298, Lift Station #218 Emergency Bypass Turn Around, May 17, 2018 2:00 p.m.

| Vendor's Name  |  |     |      | Carr & Collier Inc. Leesburg, FL |              | Cathcart Construction Company Oviedo, FL |              |
|--|--|-----|------|----------------------------------|--------------|--|--------------|
| Vendor's City & State:                                     |  |     |      |                                  |              |  |              |
| Item   | Description  | Qty | Unit | Unit Price                       | Total        | Unit Price                               | Total        |
| 1  | Mobilization And Demobilization                    | 1   | LS   | \$70,000.00                      | \$70,000.00  | \$70,000.00                              | \$70,000.00  |
| 2  | Bonds and Insurance                                | 1   | LS   | \$22,300.00                      | \$22,300.00  | \$19,000.00                              | \$19,000.00  |
| 3  | Locate Utilities in Advance of Construction        | 1   | LS   | \$4,245.00                       | \$4,245.00   | \$5,000.00                               | \$5,000.00   |
| 4  | Bypass Pumping                                     | 1   | LS   | \$2,200.00                       | \$2,200.00   | \$56,000.00                              | \$56,000.00  |
| 5  | Site Restoration and Pollution and Erosion Control | 1   | LS   | \$37,500.00                      | \$37,500.00  | \$57,000.00                              | \$57,000.00  |
| 6  | Start-Up and Training                              | 1   | LS   | \$1,200.00                       | \$1,200.00   | \$9,000.00                               | \$9,000.00   |
| 7  | As-Built Survey per Section 01050                  | 1   | LS   | \$2,200.00                       | \$2,200.00   | \$15,000.00                              | \$15,000.00  |
| 8  | Self-Priming Emergency Bypass Pump                 | 1   | LS   | \$127,500.00                     | \$127,500.00 | \$226,000.00                             | \$226,000.00 |
| 9  | Discharge Piping and Appurtenances                 | 1   | LS   | \$64,700.00                      | \$64,700.00  | \$61,000.00                              | \$61,000.00  |
| 10   | Suction Piping and Appurtenances                   | 1   | LS   | \$72,300.00                      | \$72,300.00  | \$59,000.00                              | \$59,000.00  |
| 11   | Fire Hydrant Relocation                            | 1   | LS   | \$6,200.00                       | \$6,200.00   | \$6,000.00                               | \$6,000.00   |
| 12   | Curb   | 321 | LF   | \$25.00                          | \$8,025.00   | \$50.00                                  | \$16,050.00  |
| 13   | Concrete Wall                                      | 1   | LS   | \$86,950.00                      | \$86,950.00  | \$185,000.00                             | \$185,000.00 |
| 14   | Asphalt  | 790 | SY   | \$22.00                          | \$17,380.00  | \$97.00                                  | \$76,630.00  |
| 15   | Electrical Work                                    | 1   | LS   | \$235,000.00                     | \$235,000.00 | \$126,000.00                             | \$126,000.00 |
| Calculated Total (Items 1-15)                              |  |     |      |                                  | \$757,700.00 |  | \$986,680.00 |
| D115   | (00000) (II  |     |      |                                  |              |  |              |
| Bid Form (00300) Signed:                                   |  |     | YES  |                                  | YES          |  |              |
| Bid Bond (10% of Base Bid) (00300-8-10):                   |  |     |      | YES                              |              | YES                                      |              |
| Affidavit of Non-Collusion (00310-1)                       |  |     |      | YES                              |              | YES                                      |              |
| Affidavit of Present & Future Compliance MWBE (00320)      |  |     |      | YES                              |              | YES                                      |              |
| Present & Future Compliance Res. Contractor's (00330)      |  |     |      | YES                              |              | YES                                      |              |
| Cert. of Contractor's Health Benefits Program (00340)      |  |     |      | YES                              |              | YES                                      |              |
| Affidavit of Compliance with Scrutinized Companies (00360) |  |     |      | YES                              |              | YES                                      |              |
| Questionaire (00420)                                       |  |     |      | YES                              |              | YES                                      |              |
| Veterans Business Enterprise Participation Form            |  |     |      | YES                              |              | YES                                      |              |
| Letter of Intent   |  |     |      | YES                              |              | YES                                      |              |
| Good Faith Documentation                                   |  |     |      | N/A MET GOALS                    |              | NO                                       |              |
| Addendum No. One (1) Acknowledged:                         |  |     | YES  |                                  | YES          |  |              |
| Addendum No. Two (2) Acknowledged:                         |  |     |      | YES                              |              | YES                                      |              |